CITY OF SOMERVILLE MASSACHUSETTS
SOMERVILLE CITY HALL
93 HIGHLAND AVENUE
SOMERVILLE MA. 02143
BIDDING INSTRUCTIONS FOR _
INTERIOR RENOVATIONS to the BROWN SCHOOL
Bid No, 13-83

Enclosed you will find an invitation to bid for: The interior renovations to the Brown School,
inctuding all labor and materials. The removal and disposal of the existing materials and debris
is also included. All necessary equipment should be included to perform the required project.
When submitting bid, please identify the bid item and number clearly. All bids must be sealed
and delivered to Purchasing Department, City of Somerville, 93 Highland Ave., Somerville, MA
02143. Please mark the outside of all bid envelopes with the Bid number above and write
*Brown School” on the bid envelope.

BIDS SUBMITTED MUST BE AN ORIGINAL.
The completion of the following forms is necessary for consideration of a potential

contract award. When submitting bid documents, please retain the order of documents
as originally provided.

1) "Notice to Bidders” signed by person submitting bid.
2} "Signature Form™ complete when submitting your bid.
3) Tax Compliance/Non Collusion Form

4) Certificate of Signature Authority

5) Somerville Living Wage Form

6) Quality Requirements
7) Bid Pricing Page
8) Signed Prevailing Wage Compliance Form

NOTE: If Vendor is incorporated an updated “CERTIFICATE OF GOOD STANDING”

from the Commonwealth of Massachusetts will be needed for the awarded
vendor only.

Please review and return with your sealed bids as sent. Also, insure that all forms are
compieted and your bid response is submitted as requested.

Your cooperation is greatly appreciated.



NOTICE TO BIDDERS
BID #13-83

All bids must be in accordance with terms and conditions set forth herein as stated.

SECTION A.

SECTION B.

SECTION C.

SECTION D.

SECTIONE.

SECTIONF.

SECTION G.

SECTION H.

SECTION L

Sealed bids for: Interior Renovations, Brown School, the contract will be for one
year from July 10, 2013 to July 9, 2014, with a completion date of September 1,
2013. The sealed bids will be received at the office of the Purchasing Director,
Somervilie City Hall, 93 Highland Avenue, Somerville, MA. 02143 no later than
Wednesday, July 3, 2013 at 11:00 A.M. at which time and place they will be
publicly opened and read.

Forms of price bid, specifications and terms of contract can be obtained at the
above office on or after Wednesday, June 19, 2013.

Bid envelopes shall be clearly marked as foliows: "Bid No: 13-83, Brown
Scheol”

If awarded vendor is a Corporation, vendor must comply with request for
“Certificate of Good Standing”. See attached instructions.

INSURANCE: Awarded Vendor must comply with insurance requirements as
stated in the bid package.

Living Wage - see specifications, Appendix A
Prevailing Wage Rates Apply, attached Appendix A

The requirements in Section E or ¥ will be watved if the words "Non-
Applicable” (N/A) are inserted in the space designated.

The copy of the bid deposited with the City will be accompanied by a bid
guarantee in the amount of 5% of the estimated contract amount. The
estimated contract amount is $50,060.00 for the Interior Renovations at the
Brown School.A Bid bond, Certified Check, Treasurer’s Check, or Cashier’s
Check made payable to the City must be submitted with each bid. Said bid
guarantee wiil become the property of the City of Somerville if the proposal is
accepted and the bidder either neglects or refuses to comply with the terms of the

proposal. Bid guarantee will be returmed within 30 days to all unsuccessful
bidders.

A_Pavment Bond in the amount of 50% of the total contract price will be required
by the City.




SECTION L

All Bidders (for construction projects over $100,000.00) must meet the new state
mandated municipal affirmative marketing program, and incorporate Minority
Business Enterprise (MBE) and Women Business Enterprise (WBE) goals. See
specifications and forms required in Appendix A, attached if applicable.

SECTION K. The Purchasing Director reserves the right to accept or reject any or all bids, to
waive any minor informalities, to divide the award, to amend any specifications
ot to accept any portion of a bid, if in her sole judgment, the best interest of the
City of Somerville would be served by so doing.

SECTION L. The City reserves the right to cancel a contract, if awarded bidder does not
respond to ali necessary documents and required signature forms within twenty
(20) working days of receipt of contract.

SECTION M. The Vendor must certify that all employees to be provided have successfully
completed at least ten (10) hours of OSHA approved training in
Construction Safety and Health.

Signature:

Company:

By: Title:

Date: Tel. No: Fax:

Email;




City of Somerville

Invitation for Bids for

interior Renovations to the Brown School
Bid No. 13-83

i, General Information and Bid Submission Requirements

Bid Delivery

All bids must be delivered to City of Somerville, Purchasing Department, 93 Highland Avenue,
Somerville, MA 02143,

Bids must be delivered by 11:00 A.M. on Wednesday, July 3, 2013.

1 copy of the bid should be submitted. Bids must be sealed and marked as follows:
‘Bid for Brown School, Bid No. 13-83".

All bids must include a non-collusion form, tax compliance certificate, bid pricing sheet,
reference form as provided in this IFB, and 5% bid surety in the amount of 5% of the
estimated contract amount. The estimated contract amount is $50,000.00 for the interior
Renovations at the Brown School. A Bid bond, Certified Check, Treasurer's Check, or
Cashier's Check made payabie to the City must be submitted with each bid. Said bid
guarantee will become the property of the City of Somerville if the proposal is accepted and the
bidder either neglects or refuses to comply with the terms of the proposal. Bid guarantee will
be returned within 30 days to all unsuccessful bidders.

Bid Signature

A bid must be signed as follows: 1) if the bidder is an individual, by her/him personally; 2} if the
bidder is a partnership, by the name of the parinership, followed by the signature of each
general pariner; and 3} if the bidder is a corporation, by the authorized officer, whose signature
must be aftested to by the clerk/secretary of the corporation, and with the corporate seal
affixed. '

Time for Bid Acceplance

The contract will be awarded within 60 days after the bid opening. The time for award may be
extended for up to 45 additional days by mutual agreement between the City of Somerville and
the apparent lowest responsive and responsible bidder (or, for a contract requiring payment, the
apparent highest responsive and responsible bidder.)

Bonding Requiramenis

A payment bond in the amount of 50% of the fotal contract price is required upon contract
award.



Prevailing Wage Reguirements

The Prevailing Wage Law applies to this contract. The applicable prevailing wage rates are
attached.

Bidders will be required to comply with the Prevailing Wage Laws, M.G.L. ¢. 149. Every Bidder
will be required to submit a certified payroll to the City every week. The City will take an active
role in reviewing and monitoring these payrolis weekly. If the City suspects any violations, the
City will report them to the Attorney General’s Fair Labor and Practices Division. The Attorney
General's Office, after conducting an investigation and a hearing can order the bidder to hait
work, if it finds prevailing wage violations. Within fifteen days after completion of its portion of
the work the bidder must submit a Statement of Compliance with the prevailing wage law. The
City reserves the right to conduct hearings on bids that are significantly below the average bid
price submitted on a project, to make findings of fact, and determinations. Weekly payrolls are
public records.

The Bidder is required to keep these records for a period of three years from the date of
completion of this contract.

Notwithstanding anything to the contrary in Articles of General conditions included herein, the
City may in its sole discretion withhold payment from the General Contractor with respect to a
given application for payment unless the City has in its possession payroll records that are
complete, accurate, and current as of the date of said application for payment. Payment by the
City on one or more occasions in the absence of the Generai Contractor's compliance with this
section shall not constitute a waiver of the City’s right to withhold payment for noncompiiance
on other occasions.

The General Contractor shall submit payroll information on a weekly basis in a format approved
by the City (form attached) numbered in numerical sequence and signed by the Contractor
(including forms; for weeks when the Contractor is not on the site, in which case there shall be
a notation to the effect “no work this payroll period” and a date anticipated for resuming work).
The General Contractor shall submit these forms to: Superintendent of Buildings and Grounds,
Dept. of Public Works, One Franey Road, Somerville, MA.

Changes and Addenda

If any changes are made to this IFB, an addendum will be issued. Addenda will be mailed or
faxed to all bidders on record as having picked up the IFB. No changes may be made fo the
bid documents, by the Bidders; without written authorization and/or an addendum from the
Purchasing Department.

Cuestions about the IFB

Questions concerning this invitation for bids must be submitted in writing to: Orazio Deluca,
Contract manager, City of Somerville, Purchasing Department, 93 Highland Avenue, Somerville,
MA 02143 before 12:30 P.M. on Wednesday, June 26, 2013. Questions may be delivered,
mailed, faxed to 617-625-1344, or e-mailed to odeluca@somervillema.gov. Written responses
will be mailed or faxed to ali bidders on record as having picked up the IFB.



If any Bidders or proposers contact anyone outside of Purchasing, for information about this
proposal, the bid/proposal will be disqualified from the bidding process.

Modification or Withdrawal of Bids. Mistakes, and Minor Informalities

A bidder may correct, modify, or withdraw a bid by written notice received by the City of
Somerville prior to the time and date set for the bid opening. Bid modifications must be
submitted in a sealed envelope clearly labeled "Modification No.__" to the address listed in part
one of this section. Each modification must be numbered in sequence, and must reference the
original IFB.

After the bid opening, a bidder may not change any provision of the bid in a manner prejudicial
to the interests of the City or fair competition. Minor informalities will be waived or the bidder
will be allowed to correct them. If a mistake and the intended bid are clearly evident on the face
of the bid document, the mistake will be corrected to reflect the intended correct bid, and the
bidder will be notified in writing; the bidder may not withdraw the bid. A bidder may withdraw a
bid if a mistake is clearly evident on the face of the bid document, but the intended correct bid is
not similarly evident.

Right o Cancel/Reject Bids

The City of Somerville may cancel this IFB, or reject in whole or in part any and all bids, if the
City determines that cancellation or rejection serves the best interests of the City.

Unbalanced Bids

. The City reserves the right fo reject unbalanced, front loaded, and conditional bids.

Bid Prices {o Remain Firm

All bid prices submitted in response to this IFB must remain firm for 60 days following the bid
opening.

Unforessen Office Closure

if, at the time of the scheduled bid opening, Purchasing Department is closed due to
uncontrolled events such as fire, snow, ice, wind, or building evacuation, the bid opening will be
postponed until 2:00 p.m. on the next normal business day. Bids will be accepted until that date
and time.



il Purchase Descrintion/Scope of Services

Contract Term Length and Renewal Options

The contract will remain in effect for one year, from July 10, 2013 to July 9, 2014, with a
completion date of September 1, 2013,

Price Submission

The Bidder is expected to provide a total project price, as requested on the price submission
page.

Ali prices must include travel time, fuel costs, delivery, and any other additional costs not
provided for on the bid price sheet.

Brand Name “Or Eqgual’

Any references to any brand name or proprietary product in the specifications shall require the
acceptance of an equal or better brand. Samples may be requested before a final decision is
made. The City has the right to make the final determination as to whether an alternate brand
is equal to the brand specified.

Warranty

The bidder warrants that (1) the Supplies provided are merchantable, (2) that they are fit
for the purpose for which they are being purchased, {3) that they are absent any latent
defects and (4) that they are in conformity with any sample which may have been
presented to the City.

The bidder guarantees that upon inspection, any defective or inferior Supplies shall be
replaced without additional cost to the City. The Vendor will assume any additional cost
accrued by the City due fo the defective or inferior Supplies.

The bidder guarantees all Products and Supplies for a period of one (1) year, or as otherwise
specified herein.

invoicing

The Vendor wili mail an invoice to the ordering department after completion of the service and be
authorized by a work order. All Invoice submissions must include a Vendor Work Order which was
signed by the DPW Superintendent of Buildings and Grounds, or his designee authorizing the work to
be performed on a City Building. Any Invoices that are presented for payment, that do not have a
signed work order backup, by a City designee, will not be paid by the City.

Cancallation
The City reserves the right to cancel this contract at any time on any grounds, including the
vendor's failure to comply with the specifications provided herein.

Specifications/Scope of Work
-SEE ATTACHED SCOPE OF SERVICES-




General
The work io be performed under this contract consists of furnishing labor, materials, and equipment
for the specified roof repairs and disposal of existing materials and debris.

Examination of Property
The contractor shall fully inform himself of the existing conditions where the work is to be done.

Protection of Property

The contractor shall take all precautions to protect the property of the City from injury and shalt
be held responsible for all employees or any person or persons, instrument or device directly or
indirectly empioyed by him. Any corresponding damages shall be replaced, repaired and paid
for by the contractor to the satisfaction of the City.

Quality of Workmanship
All work must be done in a thorough workmanlike manner.

Experience ,
The contractor shall have been established in General Coniracting for & years.

Response Time
The contractor must schedule all work {o be done at the Brown School; with George Landers,
DPW Superintendent, Buildings and Grounds, #617-625-6600 x5210.

Laws and Regulations
The contractor shall comply with all Federal, State and Local laws regulations and ordinances
governing this type of work.

Estimates and Surveys
The contractor shall, as required, furnish estimates and survey proposed work at no cost to the
City.

Insurance
The contractor must provide the following insurance certificates before the contract can be fully
executed:

General Liability: $1,000,000
Automobile: $1,000,000
Workers’ Compensation: as required by General Law

The Certificates of insurance must show the City of Somerville as the Certificate Holder
and as Additional Insured. Should any policies be cancelied before the expiration date, the
issuing company must send written notice to the City 30 days prior to cancellation.

References

Please include on a separate sheet a minimum of three references for whom similar installation
services have been provided to similar size municipalities. The City of Somerville reserves the
right to be included as a reference and would require prior authorization from the Purchasing
Department. Include contact person and {elephone number along with company name and
address.



Examination of Premises

The Contractor shall fully inform himself of the existing conditions where the restoration and
renovation is to be performed. The contractor shall, as required, furnish estimates and survey
potential work at no cost to the City.

The Contractor shall provide materials of a quality equal to or exceeding that of original
materials and/or shall be of a quality compatible te existing materials to provide desired results,
as approved by the City.

Service

The Contractor shall provide qualified service personnel to assure against unreasonable delay.
All work to be provided in a professional workmanlike manner.

Protection of Property

The Contractor shali take all precautions to protect municipal and private property from injury
and be held responsible for all empioyees or any person or persons, instrument or device
directly or indirectly employed by him. Any corresponding damages shall be replaced, repaired
and paid for by the Coniractor 1o the satisfaction of all parties concerned including the City of
Somerville.

Quality of Workmanship
Fully qualified skilled personnel must do all work in a thorough workmanlike manner. The
Coniractor shali be fully qualified to perform the repairs and restorations. The City of Somerville
reserves the right to judge on the quality of workmanship of those bidding based either on prior
work performed for the City of Somerville, work performed for private entities, and other public
works projects. All bidders will be required to provide reference information at the time of bid.
Quality of workmanship and references will ‘be a determining factor when awarding this bid.
Experience

The Contractor shall have been established in General Contracting for at least 5 years.

Laws and Regulations
The Contractor shali comply with all Federal, State and Local Ordinances and Regulations
governing the type of work indicated in these specifications.

Authorization

" The Commissioner of Public Works, the Superintendent of Building and Grounds and/or an
authorized agent of the City of Somerville will all work at the Brown School..



Prevailing Wage Law

Bidders will be required to comply with the Prevailing Wage Laws, M.G.L. c. 149. Every Bidder
will be required to submit a certified payroll to the City every week. The City will take an active
role in reviewing and monitoring these payrolls weekiy. If the City suspects any violations, the
City will report them to the Attorney General's Fair Labor and Practices Division. The Attorney
General's Office, after conducting an investigation and a hearing can order the bidder to halt
work, if it finds prevailing wage violations. Within fifteen days after completion of its portion of
the work the bidder must submit a Statement of Compliance with the prevailing wage law. The
City reserves the right fo conduct hearings on bids that are significantly below the average bid
price submitted on a project, to make findings of fact, and determinations. Weekly payrolis are
public records and the bidder shall make them available upon request.

The Bidder is required to keep these records for a period of three years from the date of
completion of this contract.



Quality Requirements

Please respond to the following questions. A negative response to any of the following
questions will automatically disqualify the vendor:

Yes No

The Contractor has been established in General
Contracting for at least 5 years?

The Contractor is able to provide all services in the bid
package?

The Contractor is able to provide all equipment necessary
to perform the required interior repairs?

The Contractor is fully qualified fo perform general
contracting; according to MA State building codes, and
disposal of existing debris as specified; and is able fo
provide qualified personnel that will consist of a full crew?

Can the vendor certify that all employees to be provided,
have successfully completed at ieast ten (10) hours of
OSHA approved training in Construction Safety and Health.

Contractor is able to meet the completion date of the
project as stated in the bid document?

Optional:

Vendor: Are you a State Office for Minority and Women
Owned Business Assistance (SOMWBA) certified minority
or woman owned business?




iV, Heferences
REFERENCE FORM

Bidder:

IFB Title: # 13-83 Interior Repairs to the Brown School

Bidder must provide references for: Three cther similar sized Municipalities provided the same
services

Reference: Contact:
Address: _ Phone:
‘ Fax:

Description and date(s) of supplies or services provided:

Reference: : Contact:
Address; Phone:
Fax:

Description and date(s) of supplies or services provided:

Reference: Contact:

Address; Phone:
Fax:

Description and date(s) of supplies or services provided:




Benjamin G, Brown School, Somerviite, Massachusetts

Mold Remediation Specification

' MOLD REMEDIATION SPECIFICATION
BENJAMIN G. BROWN SCHOOL
SOMERVILLE, MASSACHUSETTS
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Benjmnin G, Brown School, Somerville, Massachusetts

Mold Remediation Specification

SECTION 02110

1.01 GENERAL REQUIREMENTS

A. Contractor shall furnish all labor, materials, and services for the removal, decontamination and
disposal of all specified potential mold impacted materials at the Brown School in the Josephine
Street side basement classrooms (Unit A & Unit B). All work shall be coordinated with the Owner
and Consultant,

B. “Consultant” shall refer to the Industrial Hygiene (IH) firm that is designated as the “Owners”
authorized representative for purposes of inspecting and monitoring the remediation Work.

C. “Contractor” shall refer to the Mold Remediation Contractor that is performing the remediation
work of this section, The contractor work force must comply with all associated federal, state and
focal regulations governing such activity. If appropriate Contractors should hold Lead Safe
Certiftcation,

D. The Contractor shall provide all materials and services to perform the work as follows:

1. Isolate the Work Areas and erect containment barriers, and Decontamination Facilities as
required.

2. Perform all mold remediation within the work area as specified herein.

3. Properly dispose of all contaminated and non-contaminated (waste generated during

remediation, demolition or cleaning procedures) waste material. There are no specific
disposal requirements for disposal of mold-contaminated materials. However, care shall be
taken as to the disposal treatment of other suspect building materials, i.e., asbestos, lead-
based paint, PCB’s, etc. If encountered, these materials must be handled according to
applicable regulation.

4, Thoroughly clean utilizing an approved Biocide/Fungicide each work area to include HEPA
vacuuming of all surfaces in impacted areas. The Consultant will perform post remediation
verification testing in accordance with applicable guidance and this Specification. Apply &
mold resistant coating to affected areas. If deemed necessary, the Consultant will determine
substrate cleanfiness via collection of bulk, air, adhesive tape, swab surface or spore trap
samples for analysis.

5. Conduct a 24-hourfovernight air serub utilizing HEPA equipped air filtration equipment
adequate to exchange the air in the space at a minimum of two times per hour.

6. Conduct a 24-hour/overnight area equilibrium waiting period.

Mold Remediation
1



7.

Benjamin G. Brown School, Somervilie, Massachusetts

Mold Remediation Specification

Remove all temporary staging, partitions, and other items installed to perform the work,
upon successful post remediation verification by the Consultant,

1,02 SCOPE OF WORK

This section specifies the requirements for the removal decontamination and cizsposal of speciﬁed
petenttal moid 1mpacted materials at the work stte : CLS :

Mo!d Remedzatwn Contractor.

Unit B Classroom (Kidder and Josephine Street side):

o

Oy s

8.
9.

10.

11

Containment is required for this unit

Install HEPA equipped air filtration equipment - exhausting to exterior of building

Install a single stage decontamination chamber at entrance to work area to be used to vacuum
off each workers person and change out of disposable suit.

Tack pads will be used outside the decontamination chamber.

Remove all walls (3 layers), insulation, and vapor barriers to a height of ¢ feet

Remove sink base and countertop

All lighting and ceilings will remain in place to be re-used. They will need to be cleaned and
sanitized.

HEPA vacuum all surfaces

Clean and sanitize with Biocide/Fungicide above area

Apply mold resistant coating to above area

. Conduct 24 — hour air scrub utilizing HEPA equipped air filtration equipment
12,

Allow 24 - hour equalization period after the HEPA — exhaust units have been properly sealed
and shut down.

13. Notify consultant of work completion for Post Remediation Verification.

14.

Once authorization is given, build back shall occur and will include:

a Replace all electrical receptacles affected by the demolition.

b. Replace all removed walls with current code insulation, vapor barriers and
mold and moisture resistant wallboard.

C. Plaster and paint (3 coats Benjamin Moore} all wall surfaces & trim to
match existing colors.

d. Replace the removed sink base and countertop.

e. Prepare floors for the installation of 12” x 12” VCT to include vinyl cove

base (color schemes will be determined and selected by the city).

15. All waste must be removed and disposed of as part of this project

Mold Remediation
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Benjamin G, Brown School, Somcrville, Massachusetes

Mold Remediation Spectfication
TUnit A Classroom (School Yard Side)
i Containment is required for this unif
2, Install HEPA equipped air filtration equipment - exhausting to exterior of building
3. Install a single stage decontamination chamber at entrance to work area to be used to
vacuum off each workers person and change out of disposable suit,
4. Tack pads will be used outside the decontamination chamber.
5. Remove all walls (3 layers), insulation, and vapor barriers to a height of 6 feet
6. Remove the exterior doorframe and threshold. Door and hardware will be cleaned and

sanitized for re-use.

7. All lighting and ceilings will remain in place to be re-used. They will need to be cleaned
and sanitized.

8. HEPA vacuum all surfaces

9. Clean and sanitize with Biocide/Fungicide above area

10.  Apply mold resistant coating to above area

11, Conduct 24 — hour air serub utilizing BEPA equipped air filtration equipment

12.  Allow 24 — hour equalization period after the HEPA — exhaust units have been properly
sealed and shut down.

13.  Notify consultant of work completion for Post Remediation Verification.

14.  Once authorization is given, build back shall occur and wilt include:

a, Replace all electrical receptacles affected by the demolition.

b. Replace all removed walls with current code insulation, vapor barriers and-
mold and moisture resistant wallboard.

c. Plaster and paint (3 coats Benjamin Moore) all wall surfaces & trim to
match existing colors

d. Replace the exterior doorframe and threshold.

€. Prepare floors for the installation of 12” x 12” VCT to include vinyl cove

base (color schemes will be determined and selected by the city).
15.  All waste must be removed and disposed of as part of this project

1.03  COORDINATION OF WORK
A. The Contractor shall coordinate all work with the Owner, Consultant and other trades as required.
Delays caused by failure to coordinate with other trades will not be accepted as cause for a change
order.

B. Contractor’s work schedule must be acceptable to the Consultant and approved by the Owner.

C. The Contractor shall provide, at a minimum, 24 hours notice to the Consultant and Owner prior to
Contractor schedule changes.

Mold Remediation
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1.04

Benjamin G, Brown School, Somerville, Massachusefts

Moid Remaediation Specification

SUBMITTALS

A. The Contractor shall submit to the Owner and Consultant two (2) hard copies and one electronic
copy of the following listed documents. No mold remediation activities shall commence until these
items are reviewed and approved by the Consultant. Submittal data shall be in sufficient detail to
enable the Consultant to identify the particular process, product or equipment, and fo form an
opinion as to its conformity to the Specifications.

1.05

L

2.

Completed copies of any notifications, permits, and/or licenses.
Name and experience of proposed general superintendent and supervisor/foremen.

Plan of Action & Standard Operating Procedures: Submit a detailed plan of the procedures
and engineering controls proposed for use in complying with the requirements of this
specification including schedule and estimated time per phase of the work. Include in the
plan; drawings or sketches detailing critical isolation barriers and enclosures;, work area
limits or perimeter; the location and layout of decontamination areas; HEPA exhaust unit
locations; location of lighting and power outlets; and location of water supply.

Contingency Plan: Have a contingency plan for emergencies including fire, accident, power
failure, negative air system failure, or any other event that may require modifications or
abridgment of work practices, decontamination or work area isolation procedures. Include
in plan specific procedures for emergency decontamination and work area breach isolation.
It is understood that immediate danger to life and health (IDLH) hazard levels will take
precedent to these specifications. Note that nothing in this Specification should impede safe
exiting or providing of adequate medical attention in the event of an emergency. Include
telephone number and locations of emergency services including but not limited to fire,
ambulance, doctor, hospital, police, power company, telephone company.

Training Records: For general superintendent, supervisors, and foremen, the Contractor
shall submit to the Consultant the following items prior to starting any mold remediation
work at the site. For individual workers, submit the following items prior to the individual
worker being aliowed to work on the project:

a. Submit a copy of the training certificate for each worker (Mold Remediation
Training).

Manufactures documentation, including MSDS’s, for all equipment, supplies or chemicals
to be utilized during this project.

CONTRACTOR SUPERVISORY PERSONNEL REQUIREMENTS

General Superintendent: Provide a full-time general superintendent who is experienced in
administration and supervision of mold remediation projects including work practices, protective
measures for building and personnel, disposal procedures, and other related work. This person
shall generally remain outside the work area, except for daily checks on the quality and progress of

Mold Remediation
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1.06

1.07

1.09

Benjamin G, Brown School, Somervilie, Massachusctis

Tinld Remediation Specification

work, and be available to the Consultant at all times while work is in progress. This person is the
Contractor’s representative responsible for compliance with all applicable federal, state and local
regulation and recognized guidance, particularly those relating to mold, This person must have
completed a course in mold remediation procedures.

Supervisor/Forman: Provide a full-time supervisor or foreman for each work area who is
experienced in the supervision of mold remediation projects including work practices, protective
measures for building and personnel, disposal procedures, etc. This person shall remain inside the
work area at all times while work is in progress. This person must have completed a course in mold
remediation procedures.

NOTIFICATIONS, PERMITS, AND LICENSES

At this time, no notifications are required for mold remediation, however written notification is
required by USEPA National Emission Standards for Hazardous Air Pollutants (NESHAPS) for
Demolitions and Renovations. If demolition and renovation is part of this remediation, assure that
this has been sent to and received by the regional NESHAPS Contact at least 10.Days prior to
beginning any demolition or renovation work. '

RESPIRATORY PROTECTION

The Contractor shall provide afl workers, foremen, superintendents, authorized visitors, and
inspectors personally-issued and marked respiratory protective equipment approved by NIOSH.
When respirators with disposable filters are employed, the Contractor shall provide sufficient filters
for replacement as necessary by the worker or authorized visitor.

The Contractor shall ensure that respiratory protection is provided to workers in accordance with
work practice regulations as per 29 CFR 1910.134.

PERSONNEL PROTECTION

The Contractor shall provide personnel protection as required by all applicable guidance and
regulation.

During remediation respirators, disposable coveralls, head covers, and/or safety glasses, rubber
gloves/boots and footwear covers as appropriate based on company policy shall be provided by the
Contractor for their personnel and the Consultant and other authorized visitors who may inspect
the job site.

The Contractor shall require that workers NOT eat, drink, smoke, chew gum or tobacco, or use
toilet facilities (either existing or temporary) within the work area. Prior to leaving the work area,
all personnel within the fully contained, negative pressure work area must utilize a single chamber
personal decontamination facility.

Mold Remediation
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Benjamin G. Brown School, Sumerville, Massachusetts

Mol Remadiation Specification

D. The Contractor shall instruct all employees and workers in the proper care of their personally
issued respiratory equipment, in accordance to 29 CFR 1910.134, including daily maintenance,
replacement schedule, sanitizing procedures, and personal decontamination procedures to be
utilized upon leaving the work area.

1.10  SPECIAL CONSIDERATIONS

A. The Contractor shall be responsible for performing all work in the most time and cost efficient
manner in accordance with industry standards.

B. The Contractor shall use industry “State of the Art” work standards and practices.

PART 2 PRODIICTS
2,01 GENERAL REQUIREMENTS

A. The Contractor shall deliver all materials and equipment to the site in the original containers bearing
the name of the manufacturer, product documentation/MSDS and details for proper storage and
usage.

B. All materials or equipment delivered to the site shall be unloaded, temporarily stored, and
transferred to the work area in a manner that shall not interfere with building operations,

C. All materials and equipment used on this Project shall be subject to the approval of the Owner and
Consultant.

2,02 MATERIALS AND EQUIPMENT

A. HEPA-Filtered Exhaust Units: Supply the required number of air filtration units to maintain a
negative pressure environment inside the work area.

B. Air Purifying Respirators: Provide, at a minimum, HEPA type filters labeled with NIOSH N95
Certification.

C. Polyethylene Sheeting: Provide flame resistant polyethylene film that conforms to requirements set
forth by the National Fire Protection Association Standard 701, Small Scale Fire Test for Flame-
resistant Textiles and Films.

D. Waste Containers: Provide 6-mil thick leak-tight polyethylene bags for all waste transported

through the building. If the waste material contains sharp edges or may otherwise puncture
polyethylene bags, provide properly labeled drums or other closed, puncture resistant containers for
storage, transportation, and disposal. Waste may be transported directly to waste containers from
the control area without packaging if it does not enter the remainder of the building,

Mold Remediation
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Benjamin G, Brown School, Somerviile, Massachusetts

—Muold Remedintion Specification

E. Vacuum Cleaning Equipment: Shall be industrial type designed for such use, equipped with High

Efficiency Particulate Air (HEPA) filters. The equipment shall be properly operated at all times.
While vacuum cleaners are used they must be inside the control area.

All Chemicals, Coatings, Biocides and Pesticides must be in original containers bearing the name of
the manufacturer, product documentation/MSDS$ and details for proper storage and usage. Any
Chemical, Coating, Biocide and/or Pesticide must be approved by the Consultant.

PART 3 - EXECTITION

3.01

No work shall begin until the Consultant has conducted baseline sampling. These samples are a vital
part of the determination of the efficacy of the remediation.

The goal of remediation is to remove or clean contaminated materials in a way that prevents the
emission of fungi and dust contaminated with fungi from leaving a work area and entering an
occupied or non-abatement area, while protecting the health of workers performing the
remediation. The listed remediation methods are designed to achieve this goal, however, due to the
general nature of these methods it is the responsibility of the Contractor conducting remediation to
ensure the methods enacted are adequate. The listed remediation methods are not meant to exclude
other similarly effective methods. The Owner and Consultant, however, must approve any changes
to the remediation methods listed in this specification.

Non-porous {e.g., metals, glass, and hard plastics) and semi-porous (e.g., wood, and concrete)
materials that are structurally sound and are visibly moldy can be cleaned and reused. Cleaning
should be done using abrasive methods in conjunction with a detergent sanitizing solution and/or an
approved Biocide/Fungicide. Porous materials such as ceiling tiles, insulation, fabrics and
wallboards with more than a small area of contamination should be removed and discarded. All
materials to be reused should be dry and visibly free from mold. Routine inspections will be
conducted by the Contractor to confirm the effectiveness of remediation work.

The use of gaseous ozone or chlorine dioxide for remedial purposes is not recommended. Both
compounds are highly toxic and contamination of occupied space may pose a health threat. The
Owner and Consultant will nat approve the use of these compounds.

AREAS TO BE REMEDIATED BY CERTIFIED MOLD REMEDIATION
CONTRACTOR.

The following procedures at a minimum are required:

B,

Containment of the affected area:

Mold Remediation
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F,

3.02

3.03

Benjamin G, Brown Scheol, Somerville, Massachusetts

Mold Remediation Specification

I Complete isolation of work area from occupied spaces using plastic sheeting sealed with
duct tape (including ventilation ducts/grills, fixtures, and any other openings)

2. The Contractor shall install inside each work Area one (1) or more portable HEPA-filtered
exhaust units to maintain the area under negative air pressure, and to reduce or control
mold spores and contaminants. Exhaust systems shall be operated twenty-four hours a day
at all times during preparation, removal, sanitation by application of Biocide/Fungicide,
application of mold resistant coating and cleanup tasks as specified herein,

4, Fach unit shall be properly equipped and serviced by a dedicated minimum 115V-20A
circuit with overfoad device tied into an existing building electrical panel or temporary
service panel which has sufficient spare capacity to accommodate the load of all negative air
units connected.

5. The exhaust system must be capable of providing: 1) at least two (2) full air changes per
hour in each work area; and 2) a static negative air pressure inside the area of a minimum of
.02 inches water column,

6. Locate exhaust unit(s) so that makeup air enters work area primarily through
decontamination facility and traverses the work area as much as possible. This may be
accomplished by positioning the exhaust unit(s) at a maximum distance from the worker
access opening or other makeup air sources.

Contaminated materials that cannot be cleaned shall be removed from the building in sealed plastic
bags. There are no special requirements for the disposal of moldy materials.

All impacted surfaces shall be cleaned utilizing a sanitizing solution and/or an approved
Biocide/Fungicide. This shall be followed by the application of a mold resistant coating.

All areas shall be left dry and visibly free from contamination and debris.

Post remediation verification must be completed prior to build back and occupancy.

APPROVAL OF PREPARATION WORK

After each mold remediation work area has been prepared as specified above, the Contractor shall
request a formal site inspection by the Consultant. No removal, demolition, or other disturbance of
mold-containing material, dust, or debris shall occur until the Consultant has inspected and
accepted the site preparation work.

FINE CLEANING AND DECONTAMINATION

This paragraph pertains to the fine cleaning of all work areas where mold and/or mold
contaminated surfaces have been remediated. After all mold-containing (or contaminated) materials

Mold Remediation
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3.04

3.05

Benjamin G, Brown School, Somerville, Massachusetts

Mnld Rernediation Specification

have been removed; the Contractor shall remove all wastes and perform a thorough multi-stage
final cleanup and decontamination of each work area. Final cleaning shall be performed only after
all waste is packaged and removed, but prior to dismantling any barrier, decontamination facility, or
protective coverings. Cleaning shall be subject to the Consultant’s acceptance based on Post
Remediation Verification. HEPA-exhaust systems shall operate continuously for 24 - hours after
final cleaning. The work area must then be left isolated with the HEPA—exhaust systems shut down
for a 24-hour/overnight equilibrium period. The Contractor shall notify the Consultant in writing
(to include e-mail) at least 24 hours in advance of the expected completion time in order to allow
the Consultant to schedule final Post Remediation Verification.

FINAL INSPECTION AND WORK AREA POST REMEDIATION VERIFICATION

The final air post remediation verification testing may take place using aggressive air sampling
techniques. The final test may consist of coltecting air samples, adhesive tape/swab surface samples,
and visual inspection. Moisture readings and humidity readings may also be collected to verify the
absence of moisture in the remaining materials, At a minimum, if utilizing total counts per cubic
meter of air (Cts!rn3), work area samples will show that the spore concentration within the work
area is equal to or less than the concentration detected in outdoor and outside the work area
samples. In addition, interior work area samples and outdoor and outside work area samples shall
have similar species identification with no spikes or anomalies.

Tape swab surface or spore trap samples may also be taken and analyzed at the option of the
Consultant to confirm that all microscopically detectable mold contamination has been removed. If
the results of the final testing are not satisfactory, thorough cleaning and HEPA vacuuming shall be
repeated until the required decontamination levels are achieved. The Contractor shall bear all costs
for additional cleaning until the area passes final air testing,

After achieving the level of cleanliness and decontamination, as specified herein and as confirmed
by the final inspections and testing, the Contractor will be notified of work area Post Remediation
Verification results. '

ARer successful completion of the final Post Remediation Verification testing, the Contractor shall
carefully remove the decontamination facilities and any temporary barrier walls or tunnels and
dispose of in sealed plastic containers.

DISCLAIMER

Currently there are no United States Federal or Massachusetts State regulations for evaluating
health effects of fungal contamination and remediation. The post remediation verification criterion
follows accepted industry guidelines and does not guarantee that re-establishment will not oceur.

The recommendations specified in this document cannot address hidden or inaccessibie fungal
conditions and does not address conditions unrelated to fungal contamination.

Mold Remediation
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Renjamiu G, Brown School, Somerville, Massachusetis

Maold Remedintion Specification

C. An ongoing Operations and Maintenance program that addresses moisture, humidity and
housekeeping is mandatory for mold contamination control. The lack or disregard of moisture,
humidity and housekeeping maintenance protocols will invite future mold contamination and cannot
be attributed to this specific project.

D. The information provided in this document is based on current scientific and technical
understanding of the issues presented. Following the advice given will not necessarily provide
complete protection in all situations or against all health hazards that may be caused by indoor air
pofution,

*END OF SECTION*

Mold Remediation
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VY, Rule for Award

One contract will be awarded to the responsible and eligible bidder offering the lowest bid pricing
for the Interior Renovations at the Brown School. The contract will be for one year from July 10,
2013 to July 9, 2014, with a completion date of September 1, 2013.

Vi. Bid Pricing Sheet

Please bid on the following items. Prices are to include delivery, the cost of fuel, the cost of
labor and all other charges related to the services listed below. Prices are to remain the same
for the entire contract period.

The Contractor proposes to furnish Labor, Equipment and Materials required to provide the
interior Renovations at the Brown School.

July 10, 2013
to
July 9, 2014
Interior Renovations at the
Brown School $

Name of Company:
Submitted By:
Address:
Phone: Fax: Date:
Emait:
ADDENDA #1 #2 #3 #4 ACKNOWLEDGED

Failure to acknowledge receipt of addenda may result in your bid being rejected



CERTIFICATE IN GOCD STANDING
TO: Vendor
FROM: Purchasing Department

RE: CERTIFICATE IN GOOD STANDING

The Awarded Vendor must comply with our request for a CURRENT “Certificate in
Good Standing”.

If you require information on how to obtain the “Certificate in Good Standing” or Certificate
of Registration (Foreign Corporations) from the Commonwealth of Massachusetts, please call
the Secretary of State’s Office at (817) 727-2850 (Press #1) located at One (1) Ashburton
Place, 17" Fioor, Boston, MA 02133 or you may access their web site at:
www.sec.state.ma.us/corp/certificates/certificate request.asp

if your company is incorporated outside of Massachusetis and therefore is a “foreign
corporation”, but is registered to do business in Massachusetts, please comply with our request
for the Certificate of Registration from the Commonwealth of Massachuseits. If your company
is a foreign corporation, but is not registered to do business in Massachusetts, please provide
the Certificate of Good Standing from your state of incorporation.

Piease note that without the above certificate (s), the City of Somerville cannot execute
your confract.

IMPORTANT NOTICE

Reguests for Certificates in Good Standing by mail may take a substantial amount of time. A
certificate may be obtained immediately in person at the Secretary’s Office at the address
above. Also, at this fime, the Secretary of State’s Office may not have your current annual
report recorded. If this is the case, and you are therefore unable o obtain the Certificate of
Good Standing, please forward a copy of your annual report filing fee check with your signed
contracts. Please forward your original Certificate of Good Standing to the Purchasing
Department upon receipt.

Thank You,
Purchasing Director



Form: CITY OF SOMERVILLE Rev. 08/01/12
Contract Number:

Non-Collusion Form and Tax Compliance Certification

Instructions: Complete each part of this two-part form and sign and date where
indicated below.

A, NON-COLLUSION FORM

I, the undersigned, hereby certify under penalties of perjury that this bid or proposal
has been made and submitted in good faith and without collusion or fraud with any other
person.

As used in this certification, the word "person" shall mean any natural person,
business, partnership, corporation, union, committee, club, or other organization, entity,

or group of individuals.

Signature:

(Individual Submitted Bid or Proposal)
Duly Authorized

Name of Business or Enfity:

Date:

B. TAX COMPLIANCE CERTIFICATION

Pursuant to M.G.L. c. 62C, §49A, 1 certify under the penalties of perjury that, to the
best of my knowledge and belief, I am in compliance with all laws of the Commonwealth
relating to taxes, reporting of employees and contractors, and withholding and remitting

child support, as well as paid all contributions and payments in lieu of contributions
pursuant o MGL 1514, §19A(b).

Signature:

(Duly Authorized Representative of Vendor)

Name of Business or Entity:

Social Security Number or Federal Tax ID#:

Date:

Online at: www.somervillema.gov/purchasing Page & of 1




CITY OF SOMERVILLE
SIGNATURE FORM

NAME OF COMPANY:

ADDRESS:

TELEPHONE #: FAX #

DATE: Ematil;

SIGNATURE OF AUTHORIZED CONTRACTING OFFICIAL:

TITLE:

RESIDENCE:

IF COMPANY IS A PARTNERSHIP:
FULL NAME AND RESIDENCE OF EACH PARTNER:

IF COMPANY IS A CORPORATION:
THE CORPORATE NAME [S:

THE CORPORATION IS ORGANIZED UNDER THE LAWS OF:

THE PRESIDENT IS:

THE TREASURER 1S:

THE CLERK/SECRETARY IS:

NAME OF CORPORATION THAT WILL APPEAR ON A POTENTIAL CONTRACTUAL
AGREEMENT IF DIFFERS FROM ABOVE:

NAME AND TITLE OF PERSON WHO WILL BE RESPONSIBLE FOR THE SIGNING OF A
POTENTIAL CONTRACTUAL AGREEMENT IF DIFFERS FROM ABOVE:

NAME: TITLE:

NAME OF CLERK/SECRETARY WHO WILL ALSO BE SIGNING FOR A POTENTIAL
CONTRACTUAL AGREEMENT IF DIFFERS FROM ABOVE:




Form:__ CITY OF SOMERVILLE Rev. 08/01/12
Contract Number;

Certificate of Authority
(Limited Liability Companies Only)

Instructions: Complete this form and sign and date where indicated below.

i. 1, the undersigned, being a member or manager of

(Complete Name of Limited Liability Company)

a limited liability company (LLC) hereby certify as to the contents of this form for the
purpose of confracting with the City of Somerville.

2. The LLC is organized under the laws of the state of:

3. The LLC is managed by {check one) a DManager or by its DMembers.

4. Thereby certify that each of the following individual(s) is:

¢ amember/manager of the LLC;

¢ duly authorized to execute and deliver this contract, agreement, and/or
other legally binding documents relating to any contract and/or agreement
on behalf of the LLC;

¢ duly authorized to do and perform all acts and things necessary or
appropriate to carry out the terms of this contract or agreement on behalf
of the LLC; and

¢ that no resolution, vote, or other document or action is necessary to
establish such authority.

Name Title

5. Signature:

Printed Name:

Printed Title:

Date:

Online at: www somervillema. gov/purchasing Page 1 of 1




Form: CITY OF SOMERVILLE Rev. 08/01/12
Contract Number:

Certificate of Authority
(Corporations Only)

Instructions: Complete this form and sign and date where indicated below.

1. Thereby certify that I, the undersigned, am the duly elected Clerk/Secretary of

(Insert Full Name of Corporation)

2. I hereby certify that the following individual
(Insert the Name of Officer who Signed the Contract and Bonds)

is the duly elected of said Corporation.
(Insert the Title of the Officer in Line 2)

3. Thereby certify that on
(Insert Date: Must be on or before Date Officer Signed Contract/Bonds)

at a duly authorized meeting of the Board of Directors of said corporation, at which a
quorum was present, it was voted that

(hisert Name of Officer from Line 2) (Insert Title of Officer from Line 2)

of this corporation be and hereby is authorized to make, enter into, execute, and
deliver contracts and bonds in the name and on behalf of said corporation, and
affix its Corporate Seal thereto, and such execution of any contract of obligation
in this corporation’s name and on its behalf, with or without the Corporate Seal,
shall be valid and binding upon this corporation; and that the above vote has not
been amended or rescinded and remains in full force and effect as of the date set
forth below.

4. ATTEST:
Signature: AFFIX CORPORATE SEAL HERE
(Clerk or Secretary)

Printed Name:

Printed Titie:

Date:

(Date Must Be on or after Date Officer Signed Contract/Bonds)

Online at: www.somervillema. gov/purchasing Pagelof1



CITY OF SOMERVILLE, MASSACHUSETTS

JOsEPH A. CURTATONE
Mavor

Vendor Certification

The vendor certifies that it has provided the City of Somerville with an accurate tax identification number
(TIN). In the event that the City is fined by the IRS for an incorrect TIN provided by the vendor, the
vendor agrees to reimburse the City for the amount of the fine.

TIN

Signature

Printed Name of Person signing

Company

Date .

Somerville City Hall = 93 Highland Avenue « Somervilie, Massachusetts 02143
(617} 625-6600, Ext. 3400 « TTY: (617} 666-0001 « Fax: (617) 625-1344 7 TALL L SITY AL
E § F www.somervillema.gov 3K R ”%j ‘

B SOMERVELLE




INSURANCE SPECIFICATIONS
INSURANCE REQUIREMENTS FOR AWARDED VENDOR ONLY:

Prior to commencing performance of any work or supplying materials or equipment

covered by these specifications, the contractor shall furnish to the Office of the
Purchasing Director a Certificate of Insurance evidencing the following:

A. GENERAL LIABILITY - Comprehensive Form
Bodily Injury Liability..............$_ One Million
Property Damage Liability........ $ One Million
B. COVERAGE FOR PAYMENT OF WORKER'S COMPENSATION

BENEFIT PURSUANT TO CHAPTER 152 OF THE MASSACHUSETTS
GENERAL LAWS IN THE AMOUNT AS LISTED BELOW:

WORKER'S COMPENSATION...............$Statutory
EMPLOYERS' LIABILITY ...................§ _Statutory

C. AUTOMOBILE LIABILITY INSURANCE AS LISTED BELOW:

BODILY INJURY LIABILITY......... $ STATUTORY
1. A contract will not be executed unless a certificate (s) of insurance evidencing
above-described coverage is attached.
2. Failure to have the above-described coverage 1n effect during the entire period
of the contract shall be deemed to be a breach of the contract.
3. All applicable insurance policies shall read:

"CITY OF SOMERVILLE" as a certificate holder and as an additional insured
for general liability only along with a description of operation in the space provided
on the certificate.

4. Please comply with our requirement of a thirty (30) day notice of cancellation
and note on certificate.

Certificate Should Be Made Out To:
City Of Somerville
Purchasing Department
93 Highland Avenue
Somerville, Ma. 02143

Note: If your insurance expires during the life of this contract, you shall be
responsible to submit a new certificate(s) covering the period of the contract. No
payment will be made en a contract with an expired insurance certificate.
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Prevailing Wage Rates
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THE COMMONWEALTH OF MASSACHUSETTS

~EXECUTIVE OFFICE OF LABOR AND WORKFORCE DEVELOPMENT
DEPARTMENT OF LABOR STANDARDS

Prevailing Wage Rates

DEVAL L. PATRICK As determined by the Director under the provisions of the JOANNE F. GOLDSTEIN

Governor Secretary
43 2 3 al 43 a3 1 [, N
TIMOTHY P MURRAY Massachusetts General Laws, Chapter 149, Seetions 26 t6 27H HEATHER E. ROWE

Lt Govenior Director

Awarding Autherity: City of Somerville
Contract Number: City/Town: SOMERVILLE
Description of Work: I¥B 13-83 Renovations in the Brown School, City of Somerville

Job Loecation: 201 Witlow Ave

Information about Prevailing Wage Schedules for Awarding Authorities and Contfractors

+  This wage schedule applies only to the specific project referenced at the top of this page and uniguely identified by the “Wage
Request Number” on all pages of this schedule.

*  Awarding authorities must request an updated wage schedule from the Department of Labor Standards (“DLS8™) if it has not
opened bids or selected & contractor within 90 days of the date of issuance of the wage schedule.

+  The wage schedule shall be incorporated in any advertisement or call for bids for the project as required by M.G.L. c. 149, §
27. Once & contractor has been selected by the awarding authority, the wage schedule shall be made a part of the contract for that
project. The wage schedule must be posted in a conspicucus place at the work site during the life of the project in accordance with
M.G.L. c. 149, § 27. The wages listed on the wage schedule must be paid to employees performing construction work on the
project regardless of whether they are employed by the prime contractor, a filed sub-bidder, or any sub-contractor,

+  All apprentices working on the project are required to be registered with the Massachusetis Division of Apprentice Training
{DAT). Apprentices must keep his/her apprentice identification card on his/her person duving all work hours on the project. Ifan
apprentice rate is listed on the prevailing wage schedule for the trade in which an apprentice is registered with the DAT, the
apprentice may be paid the lower apprentice wage rate at the applicable step as provided on the prevailing wage schedule. I an
apprentice rate is not listed on the prevailing wage schedule for the trade in which an apprentice is registered with the
DAT, the apprentice must be paid the journeyworker’s rate for the trade.

»  The wage rates will remain in effect for the duration of the project, except in the case of multi-vear public construction
projects. For construction projects asting longer than one year, awarding authorities must request an updated wage schedule.
Awarding authorities are required 10 request these updates no later than two weeks before the anniversary of the date the contract
was executed by the awarding authority and the general contractor. Contractors are required to obtain the wage schedules from
awarding authorities, and to pay no less than these rates to covered workers. The annual update requirement is not applicable to
27F “rental of equipment™ contracts.

+  Every contractor or subcontractor which performs construction work on the project is required to submit weekly payroll
reports directly to the awarding authority and keep them on file for three years. Each weekly payrell report must contain: the
employee’s name, address, occupational classification, hours worked, and wages paid. Do not submit weekly payroll reports to
DLS. A sample of a payroll reporting form: may be obtained at hitp://www.mass.gov/dols/pw.

+  Contractors with questions about the wage rates or classifications included on the wage schedule have an affirmative
obligation to inguire with DLS at (617) 626-6933.

+  Employees not receiving the prevailing wage rate set forth on the wage schedule may report the violation to the Fair Labor
Division of the office of the Attorney General at (617) 727-3465.

»  Failure of a contractor or subconfractor to pay the prevailing wage rates listed on the wage schedule to all employees who
perform construction work on the project is a violation of the law and subjects the contractor or subcontractor to civil and criminal
penalties.

Issue Dater  06/11/2013 Wage Request Number:  20130611-029



Supplemental

Classification Effective Date  Base Wage Health Pension Total Rate
i Unemployment
Construction
(2 AXLE) DRIVER - EQUIPMENT 12/61/2012 $31.55 $8.91 $8.00 $0.00 $48.46
TEAMSTERS JOINT COUNCIL NO. 10 ZONE 4
(3 AXLE) DRIVER - EQUIPMENT 12/01/2012  $31.62  $8.91  $8.00 $0.00 $48.53
TEAMSTERS JOINT COUNCIL NO. 1 ZONE 4
(4 & 5 AXLE) DRIVER - EQUIPMENT 12/61/2012 §31.74 $8.91 $8.00 $0.00 $48.65
TEAMSTERS JOINT COUINCIL NG, N ZONE 4
ADS/SUBMERSIBLE PILOT 08/01/2012 $82.32  §9.80  S17.67  $0.00 $109.79
PILE DRIVER LOCAL 56 {ZONE 1)
08/01/2013 $85.47 $9.80 $17.67 $0.00 $112.94
08/01/2014 $88.62  .§9.80 $17.67 $0.00 $116.09
08/01/2015 §91.77 $9.80 §17.67 $0.00 $119.24
AIR TRACK OPERATOR 06/01/2013 $33.80 $7.10 $12.45  $0.00 $53.35
LABORERS - ZONE |
12/01/2013 $34.55 $7.10 $12.45 $0.00 $54.10
06/01/2014 $35.30 $7.10 $12.45 $0.00 $54.85
12/01/2014 $36.05 $7.19 $12.45 $0.00 $55.60
06/01/2015 $36.80 $7.10 $12.45 $0.00 $56.35
12/01/2013 $37.55 §7.10 $12.45 $0.00 $57.10
06/01/2016 $38.30 $7.10 $12.45 $0.00 $37.83
12/01/2016 $39.30 $7.10 $12.45 $0.00 $58.85
For apprentice rates see "Apprentice- LABORER"
ASBESTOS REMOVER - PIPE / MECH. EQUIPT. 06/01/2013 $29.88  S1040  $5.95 $0.00 $46.23
HEAT & FROST INSULATORS LOCAL 6 (BOSTON)
1270172013 $30.68 §10.40  $5.95 $0.00 $47.03
06/01/2014 $31.58 $10.40  $5.95 $0.06 " $47.93
12/01/2014 $32.48 $10.46 . $5.93 $0.00 $48.83
06/01/2015 $33.43 $10.40  $5.95 $0.00 $49.78
12/01/2015 $34.38 $10.46  $5.95 $0.00 $50.73
ASPHALT RAKER 06/01/2013 $33.30  $7.10 %1245 §0.00 $52.45
LABORERS - ZONE |
12/01/2013 $34.05 $7.10 $12.45 $0.00 $53.60
06/01/2014 $34.80 $7.19 $12.45 $0.00 $54.35
12/01/2014 $35.55 $7.10 $12.45  $0.00 $35.10
06/01/2015 $36.30 $7.10 $12.45 $0.00 $55.85
12/01/2015 $37.05 $7.10 $12.45  $0.00 $36.60
06/61/2016 $37.80 - $7.10 $12.45 $0.00 $57.35
12/01/2016 $38.80 $7.10 $12.45 $0.00 $58.35
For apprentice rates see "Apprentice- LABORER"
ASPHALT/CONCRETE/CRUSHER PLANT-ON SITE 06/01/2013 $40.34 $10.06  $1355  $0.00 $63.89
OPERATING ENGINEERS LOCAL 4
12/01/2013 $41.12 $10.06  $13355  $0.00 $64.67
For apprentice rates see "Apprentice- QOPERATING ENGINEERS"
BACKHOE/FRONT-END LOADER 06/01/2013 $40.34  $10.00  SI355  $0.00 $63.89
COPERATING ENGINEERS LOCAL 4
12/61/2013 $41.12 $10.00  §13.35 $0.00 $64.67

For appreqtice rates see "Apprentice- OPERATING ENGINEERS"

Issue Date:  06/11/2013
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Classification Effective Date  Base Wage  Health Pension Supplemental Total Rate
Unemplovinent

BARCO-TYPE JUMPING TAMPER 06/01/2013 $33.30 $7.10 $12.45 $0.00 $52.85

LABORERS - ZONE ]
12/01/2013 $34.05 $7.10 $12.45 $0.00 $53.60
06/01/2014 $34.80 $7.10 $12.45 $0.00 $54.35
12/61/2014 $35.55 $7.10 $12.45 $0.00 $55.10
06/01/2015 $36.30 $7.10 $12.45 $0.00 $55.85
12/01/2015 $37.05 $7.10 $12.45 $0.00 $56.60
06/01/2016 $37.80 $7.10 $12.45 $0.00 $57.35
12/01/2016 $38.80 §7.10 $12.45 $0.90 $58.33

For apprentice rates see "Apprentice- LABORER"

BLOCK PAVER, RAMMER / CURB SETTER 06/01/2013 $33.80 $7.10 $1245  $0.00 $53.35
LABORERS - ZONE 1

12/61/2013 $£34.55 $7.10 512.43 $0.00 $34.10
06/01/2014 $35.30 $7.10 $12.45 $0.00 §54.85
12/01/2014 $36.05 $7.10 $12.45 $0.00 $55.60
06/01/2015 $36.80 £7.10 $12.45 $0.00 $56.35
12/01/2015 $37.55 §7.10 $12.45 $0.00 $57.16
06/01/2616 $38.30 $7.10 $12.45 $0.00 $37.85
12/01/2016 $36.30 $7.10 $12.45 $0.00 $58.83
For apprentice rates sec "Apprentice- LABORER”
BOILER MAKER 01/01/201¢  $37.70  $6.97  $1L18  §0.00 $55.85
BOHLERMAKERS LOCAL 29
Apprentice - BOILERMAKER - Local 29
Effective Date - 01/01/2010 Supplemental
Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
! 63 $24.51 $6.97 $11.18 $0.00 $42.66
2 65 $24.51 $6.97 $11.18 $0.00 $42.66
3 70 : $26.39 $6.97 $11.18 $0.60 $44.54
4 75 $28.28 $6.97 $11.18 $6.00 $46.43
3 80 $30.16 $6.97 $11.18 $6.00 548.31
6 &5 $32.05 $6.97 $11.18 $0.00 $50.20
7 90 $33.93 $6.97 $11.18 $0.00 $52.08
8 93 $35.32 $6.97 $11.18 $0.00 $53.97
Note; VNN SO e s
Apprentice to Journeyworker Ratio:lss S o ‘
BRICK/STONE/ARTIFICIAL MASONRY {INCL. MASONRY 02/01/2013 $47.41 £16.18 $17.83 £0.00 $75.42
BWRQEEA%]:ESQZ?SG‘%NOM 08/01/2013 £48.31 $10.18  $17.90 $0.00 $76.39
62/01/2014 $48.87 $10.18  $317.90 50.00 $76.95
(G8/01/2014 $49.77 $10.18  $17.97 $0.00 $77.92
02/01/2015 $50.33 $10.18  $17.97 $0.00 $78.48
08/01/2015 $51.23 $10.18  $18.04 $0.00 $79.45
02/01/2016 $51.80 $10.18  $18.04 $0.00 $80.02
08/01/2016 $52.70 $10.18  Si8.12 $0.00 $81.00
02/01/2017 $53.27 $10.18  §ig12 $0.00 $81.57

Issue Date:  06/11/2013 Wage Request Number: 20130611-029 Page 3 of 36



Supplemental

Classification Effective Date  Base Wage Health  Peasion Unemployment Total Rate
Apprentice - BRICK/PLASTER/CEMENT MASON - Local 3 Boston
Effective Date - 02/01/2013 Supplemental
Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 50 $23.71 $10.18 $17.83 $0.00 $51.72
2 60 $28.45 $10.18 $17.83 $0.00 $56.46
3 70 $33.19 $10.18 $17.43 $0.00 $61.20
4 80 $37.93 $10.18 $17.83 $0.00 $65.94
5 90 $42.67 $10.18 $17.83 $0.00 $70.68
Effective Date - 08/01/2013 Supplemental
Step  peroent Apprentice Base Wage Healih Pension Unemployment Total Rate
1 30 $24.16 $10.18 $17.90 $6.00 $32.24
2 60 $28.99 $10.18 $17.90 $0.00 $57.07
3 70 $33.82 $10.18 §17.90 $0.00 $61.90
4 50 $38.65 $10.18 $17.90 $0.00 $66.73
5 90 $43.48 $10.18 $17.90 $0.00 $71.56
)\Otes i . i . _— e o i o e e i e e e S
‘Apprentice to Journcyworker Ratio:1:5 T B o B I
BULLDOZER/GRADER/SCRAPER 06/01/2013 $39.96  $10.00  $1355  $0.00 $63.51
OPERTTING BNGITERIS LOCAL ¢ 12/61/2013 $40.74 $10.00  $13.53 $0.00 $64.29
For apprentice rates see "Apprentice- OPERATING ENGINEERS"
CAISSON & UNDERPINNING BOTTOM MAN ) 06/01/2013 $34.20 $7.10 $12.60 $0.00 $53.90
FABORERS - FUUNDATION ANDMARINE 12/01/2013 $34.95 $7.10 $12.60 $0.00 $34.65
06/01/2014 $35.70 $7.10 $12.60 $0.00 $35.40
12/01/2014 $36.45 $7.10 $12.60 $0.00 $36.15
06/01/2015 $37.20 $7.10 $12.60 $0.00 $56.90
12/01/2015 $37.93 $7.10 $12.60 $0.00 $57.65
66/01/2016 $38.70 $7.10 $12.60 $0.00 $38.40
12/01/2616 $39.70 §7.10 $12.60 £0.00 $39.40
For apprentice rates see " Apprentice- LABORER”
CAISSON & UNDERPINNING LABORER 060172013 $33.05  §7.10  $1260  $0.00 $52.75
LABORERS - FOUNDATION AND MARINE /012013 $33.80 $710 $12.60 $0.00 §53.50
06/01/2014 $34.35 $7.10 $12.60 $0.00 $34.25
12/01/2014 $35.30 $7.10 $12.60 $0.00 $55.00
06/01/2015 $36.05 §7.10 $12.60 £0.00 $55.75
12/03/2015 $36.80 $7.10 $12.60 $0.00 $36.50
06/01/2016 $37.55 $7.10 $12.60 $£0.00 $57.25
12/01/2016 $38.55 $7.10 $12.60 $0.00 $58.25

For apprentice rates see "Apprentice- LABORER"
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Supplemental

Classification Effective Date  Base Wage  Health  Pension Total Rate
Linemployment

CAISSON & UNDERPINNING TOP MAN 06/01/2013  $33.05  $7.10  $1260  $0.00 $52.75

LABOQRERS « FOUNDATION AND MARINE .
12/401/2013 $33.80 §$7.10 512.60 $0.00 $53.50
06/01/2614 $34.55 §7.10 $12.60 $0.00 $34.25
12/01/2014 $35.30 §7.10 $12.60 $0.00 $55.00
06/01/2015 $36.05 $7.10 $12.60 $0.00 $55.75
12/01/2013 £36.80 $§7.10 $12.60 $0.00 $56.50
06/01/2016 $37.55 §7.10 $12.60 $0.00 $57.25
12/01/2016 $38.55 $7.10 $i2.60 $0.00 $58.25

For apprentice rates see "Apprentice- LABORER"

CARBIDE CORE DRILL OPERATOR 06/01/2013  $33.30  $7.30  $1245  $0.00 $52.85

LABORERS - ZONE 1
12/01/2013 $34.05 $7.10 $12.45 $0.00 $33.60
06/01/2014 $34.80 $7.10 $12.45 $0.00 $54.35
12/01/2014 $35.55 $7.10 $12.45 $0.00 $35.10
06/01/2015 $36.30 $7.10 $12.45 $0.00 $55.85
12/01/2015 $37.03 $7.10 $12.45 $0.00 £56.60
(36/01/2016 $37.80 $7.16 $12.45 $0.00 $57.35
12/012016 $38.80 $7.10 81245 $0.00 $58.35

For apprentice rates see "Apprentice- LABORER"

CARPENTER G3/01/2013 $39.52 $9.80 $15.61 $0.00 $64.93

CARPENTERS -ZONE | (Metro Boston)
09/01/2013 $40.35 $9.80 $15.61 $6.00 $65.76
03/01/2014 $41.18 $9.80 $15.61 $6.00 §66.59
09/01/2014 $42.20 $9.80 §15.61 $6.00 $67.61
03/01/20%5 $43.22 $9.80 $15.61 $0.00 $68.63

Issue Date:  (6/11/2013
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Classification Effective Date  Base Wage Health Pension Supplemental Total Rate

Unemployment

Apprentice - CARPENTER - Zone | Metro Boston

Effective Date- 0340172013 Supplemental

Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 30 $19.76 $5.80 $1.57 $o.00 $31.13
2 60 $23.71 $9.80 $1.57 $0.00 $35.08
3 70 $27.66 $9.80 $10.90 $0.00 $48.36
4 75 $29.64 §9.80 $10.90 $0.00 $50.34
3 80 $31.62 $9.80 $12.47 §0.00 $53.89
6 80 $31.62 $9.80 $12.47 $0.00 $53.89
7 90 $35.57 $9.80 §14.04 $0.00 $39.41
8 90 $35.57 $9.80 $14.04 $0.00 $59.41

Effective Date - 09/01/2013

Supplemental

Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
I 50 $20.18 $9.80 $1.57 $6.00 §31.55
2 60 $24.21 $9.80 $1.57 $0.00 $35.38
3 70 $28.25 $9.80 $10.90 $0.00 $48.95
4 75 $30.26 §9.80 $10.90 $0.00 $50.96
5 80 $32.28 $9.80 $12.47 $6.00 $34.55
6 80 $32.28 $9.80 51247 $0.00 $54.53
7 90 $36.32 £9.80 $14.04 $0.00 $60.16
8 90 : $36.32 $9.80 $14.04 $0.00 $60.16
Notes: ” - -

‘Apprentice to Journeyworker Ratio:1:5

CEMENT MASONRY/PLASTERING 01/01/2013 $42.57  $1065  $18.61  $1.30 $73.13
BRICKIAYERS LOCAL 3 (BOSTON)

07/01/2013 $42.74 51065 §18.61 $1.30 $73.30
01/01/2014 $43.66 $10.65 1861 $1.30 $74.22
07/01/2014 $44.26 $10.65 81861 £1.30 $74.82
01/01/2015 54520 $10.65  $18.61 $1.30 $75.76
07/01/2015 $45.78 $10.65  $18.61 $1.30 $76.34
01/01/2016 $46.70 $10.65  $18.61 $1.30 $77.26
Issaé Date‘:& - 66/1 Ifiélfs Wage Request Number: 20130611-029 & Page 6 af; :“36



Supplemental

Clagsification Effective Date  Base Wage Health  Pensien Total Rate
Unemployment
Apprentice - CEMENT MASONRY/PLASTERING - Eastern Mass (Boston)
Effective Date - 01/01/2013 Supplemental
Step  percent Apprentice Base Wage Health Pension Unemployment Totzal Raie
H 50 $21.29 $10.65 $12.11 £1.30 $45.35
2 60 $25.54 $10.63 $13.61 $1.30 $51.10
3 65 $27.67 $10.65 $14.61 $1.50 $54.23
4 70 $29.80 $10.65 $15.61 $1.3¢ $57.36
5 75 $31.93 $10.63 $16.61 $1.30 $60.49
6 80 $34.06 $10.63 $17.61 $1.30 563,62
7 90 $38.31 $10.65 $18.601 $1.306 $68.87
Effective Date - 07/01/2013 Supplemental
Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 50 $21.37 $10.65 §12.11 $1.30 $45.43
2 64 $235.64 $10.65 $13.61 $1.30 $51.20
3 65 $27.78 $10.65 $14.61 $1.30 $54.34
4 76 $29.92 $10.65 $15.61 $1.30 §57.48
5 75 $32.06 $10.65 $16.61 $1.30 $60.62
6 80 $34.19 $10.65 $17.61 $1.30 $63.75
7 96 $38.47 §310.65 $18.61 $1.30 $6%.03
\Tmes - st e o s o - S -
Steps 3,4 are 500 hrs. All other steps are 1,000 hrs.
"Apprentice to Journeyworker Ratio:13 B - o
CHAIN SAW OPERATOR 06/01/2013 $33.30  $7.10  $1245  $0.00 $52.85
LABORERS - ZONE 1
12/01/2013 $34.05 $7.10 $12.45 $0.60 $53.60
06/01/2014 $34.80 $7.10 $12.45 $0.00 $34.35
12/01/2014 $35.53 57.10 $12.45 $0.00 $55.10
06/01/2015 $36.30 §7.10 $12.45 $0.06 $55.85
12/01/2013 $37.05 $7.10 $12.45 $0.0¢ $56.60
06/01/2016 $37.80 $7.10 $i2.45 $0.00 $57.35
12/01/2016 $38.80 $7.10 $12.45 $0.00 $38.35
For apprentice rafes see "Apprentice- LABORER"
CLAM SHELLS/SLURRY BUCKETS/HEADING MACHINES 06/01/2013 $41.34 $10.00  $13.5% $0.00 $64.89
GPERATING ENGINEERS LOCAL o
12/01/2013 $42.12 $10.00 $13.55 $0.00 $65.67
For apprentice rates see "Apprentice- OPERATING ENGINEERS"
COMPRESSOR OPERATOR 06/01/2013 $28.19  §10.00  $13.55  $0.00 $51.74
OPERATING ENGINEERS LOCAL 4
12/G1/2013 $28.74 $10.00 $13.55 $0.00 $52.29
For apprentice rates see "Apprentice- OFERATING ENGINEERS”
DELEADER (BRIDGE) 01/01/2013 $45.01 $7.80 $15.60 $0.00 $68.41

FAINTERS LOCAL 35 - ZONE ]

Issue Date:  06/11/2013
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Supplemental

Classification Effective Date  Base Wage  Health Pension Total Rate
Unemplovment
Apprentice - FPAINTER Local 35 - BRIDGES/TANKS
Effective Date - 01/01/2013 Supplemental
Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
L 50 $22.51 $7.80 $0.00 $6.00 £30.31
2 55 $24.76 $7.80 §3.52 $0.00 $36.08
3 60 $27.01 $7.80 $3.84 $0.00 $38.05
4 65 $29.26 §7.80 $4.16 $0.00 $41.22
5 70 $31.51 $7.80 $13.68 $0.00 $52.99
6 75 $33.76 $7.80 §14.00 $0.00 $55.56
7 80 $36.01 $7.80 $14.32 $0.06 $58.13
§ 90 $40.51 $7.80 $14.96 $0.00 $63.27
:Notes:
Steps are 750 hrs.
DEMO: ADZEMAN 12/01/2011 $31.80  §7.10  $1245  $0.00 $51.35
LABCORERS - ZONE T
For apprentice rates see "Apprentice- LABORER"
DEMO: BACKHOE/LOADER/HAMMER OPERATOR 12/01/2011  §32.80  $7.10°  $1245  $0.00 $52.35
LABORERS - ZONE |
For apprentice rates see " Apprentice- LARORER”
DEMO: BURNERS 12/01/2081  $32.55  $7.10 $1245  $0.00 $52.10
LABORERS - ZONE 1
For apprentice rates see "Apprentice- LABORER"
DEMO: CONCRETE CUTTER/SAWYER 12/01/2011 $32.8¢  $7.10  $1245  $0.00 $52.35
LABORERS - ZONE |
For apprentice raws see "Apprentice- LABORER"
DEMO: JACKHAMMER OPERATOR 12/01/2011  $32.55  §7.10  $1245  $0.00 $52.10
LABORERS - ZONE {
For apprentice raies see "Apprentice- LABORER”
DEMO: WRECKING LABORER 120172011 $31.80  $7.10 $1245  50.00 §51.35
LABORERS - ZONE ]
For apprentice rates see "Apprentice- LABORER"
DIRECTIONAL DRILL MACHINE OPERATOR 06/01/2013 $39.96 £10.00  $13.55 £0.00 $63.51
OPERATING ENGINEERS LOCAL 4
12/01/2013 $40.74 $10.00 $£13.55 $0.00 $04.29
For apprentice rates see "Apprentice- OPERATING ENGINEERS”
DIVER 08/01/2012  $54.88  $9.8¢ 31767  $0.00 $82.35
PILE DRIVER LOUCAL 36 {ZONE 1) )
08/G1/2013 $56.98 $9.80 $17.67 $0.60 $84.45
08/01/2014 $59.08 $9.80 $17.67 $0.00 $86.55
(38/01/2013 $61.18 $9.80 $17.67 $0.00 $88.65
DIVER TENDER 08/01/2012  $54.88  $9.80  $17.67  $0.00 §82.35
PILE DRIVER LOCAL 36 {ZONE 1) )
08/01/2013 £56.98 $9.80 $17.67 $0.00 $84.45
08/01/2014 $59.08 $9.80 $17.67 $0.00 $86.55
(8/01/2613 $61.18 $9.80 317.67 $6.00 $88.63

Wage Request Number:
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Classification Effective Dute  Base Wage Health  Pension Supplemental Total Rate

Unemployment
DIVER TENDER (EFFLUENT) 08/01/2012  $58.80  $9.80  $17.67  $0.00 $86.27
PILE DRIVER-LOCAL 36 (ZONE 1}
08/01/2013 $61.05 $9.80 $17.67 £0.00 $88.52
08/01/2014 $63.30 $9.80 $17.67 $0.00 $90.77
08/01/2015 $65.53 $9.80 $17.67 $0.00 $93.02
DIVER/SLURRY (EFFLUENT) 08/01/2012 $82.32 $9.80 $17.67 $0.00 $109.79
PILE DRIVER LOCAL 56 {ZONE 1)
08/01/2013 $85.47 $9.80 $17.67 $0.00 $112.94
08/01/2014 $88.62 $6.80 $17.67  $0.00 $116.09
08/01/2015 $91.77 $9.80 517.67 £0.00 $119.24
DRAWBRIDGE OPERATOR {Construction) 03/01/2013 $43.52 $13.00  $14.16 $0.00 $70.68
ELECTRICIANS LOCAL 13
09/61/2013 $44.20 $13.00 $14.18 $0,00 $71.38
03/01/2014 $44.92 $13.00  $14.20 $0.00 $72.12
09/01/2014 $45.60 $13.00  $14.22 $0.00 $72.82
03/01/2015 $46.32 $13.00  $14.24 $0.00 $73.56
09/01/20135 $47.27 $13.00  $14.27 $6.00 $74.34
03/01/2016 $48.23 $12.00  $1430  $0.00 $75.53
For apprentice rates see "Apprentice- ELECTRICIAN"
ELECTRICIAN 03/01/2013 $43.52  $13.00 31416 $0.00 $70.68
FLECTRICIANS LOCAL 103
09/01/2013 $44.20 $13.00  $14.18 $0.00 $71.58
(3/01/2014 $44.92 $13.00  $14.20 $6.00 $72.12
09/01/2014 $45.60 $13.00  $14.22 $0.00 $72.82
03/01/2015 $46.32 $13.00 $14.24 $0.00 $73.56
09/01/2015 $47.27 $13.00  $14.27 $0.00 $74.54
03/01/2016 $48.23 $13.00  $14.30 $0.00 $75.53

Issue Dater  06/11/2013



I . Suppiemental
Classification Effective Date  Base Wage Health  Pension . DPemcnid Total Rate
Unemployment

Apprentice - ELECTRICIAN - Local 103
Effective Date - 03/01/2013

Supplemental

Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
i 40 $17.41 $13.00 £6.52 $0.00 $30.93
2 40 $17.41 $13.00 $0.52 $0.00 $30.93
3 43 $19.58 £13.00 $10.53 $0.00 $43.11
4 45 : $19.58 513.00 $10.53 $0.00 $43.18
5 50 $21.76 $13.00 $10.85 $0.00 $45.61
6 55 $23.94 $13.00 $11.16 $0.00 $48.13
7 60 $26.11 $13.00 $11.51 $0.00 $50.62
8 65 $28.29 $13.00 $11.85 $0.00 $353.14
9 70 $30.46 $13.00 $12.17 $0.00 $53.63
10 75 $32.64 $13.00 $12.51 $0.00 $58.15
Effective Date - 09/01/2013 Supplemental

Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
I 40 $517.68 $13.00 $0.53 $0.00 $31.21
2 40 $17.68 $13.00 $0.53 $0.00 $31.21
3 43 $19.89 $13.00 $10.54 $0.00 $43.43
4 45 $19.89 $13.00 $10.54 $0.00 $43.43
3 50 $22.10 $13.00 $10.86 $0.00 $45.96
6 35 $2451 $13.00 $11.20 $6.00 $48.51
7 60 $26.32 $13.00 $11.53 $0.60 $51.05
8 65 $28.73 $13.00 $11.86 $6.00 £53.59
9 70 $30.94 $13.00 $12.19 $0.00 $£36.13
10 75 £33.15 $13.00 $12.53 $0.00 $58.68

App Prior 1/1/03; 30/35/40/45/50/55/65/70/75/80
MApprentice toJoﬁrneworkerﬁa?m23*** T T T e e e e e
ELEVATOR CONSTRUCTOR 01/01/2012  $52.45 8878  $6.96 $0.00 $68.19

ELEVATOR CONSTRUCTORS LOCAL 4

Issue Date:  06/11/2013 Wage Request Namber:; 20130611-029 Page 14 of 36



Classification Effective Date  Base Wage  Health Pension  upplemental Total Rate

Unemployment
Apprentice - ELEVATOR CONSTRUCTOR - Local 4
Effective Date - 01/01/2012 Supplemental
Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 50 $26.23 $8.78 $0.00 $0.00 35.01
2 ss $28.85 $8.78  $6.96 $0.00 $44.59
3 65 $34.09 $8.78 $6.96 $0.00 $49.83
4 70 $36.72 $8.78 $6.96 $0.00 $52.46
5 30 $41.56 $8.78 $6.%6 $0.00 $57.70
Noms e v i e v, i o oo o e s s s e vt e o o e s e s . - ..

Steps 1-2 are 6 mos.; Steps 3-5 are 1 year

‘Apprentice to Journeyworker Ratio:1:1

ELEVATOR CONSTRUCTOR HELPER 01/01/2012 $38.5¢  $8.78 $6.96 $0.00 $54.33
ELEVATOR CONSTRUCTORS LOCAL 4

FENCE & GUARD RAIL ERECTOR 06/01/2013 $33.30  §7.10 $12.45  $0.00 §52.85
FABORERS - 2ORE ] 1240172013 $34.05  §7.10  $1245  §0.00 $53.60
(6/01/2014 $34.80 $7.10  $1245  $0.00 $54.35
12/01/2014 $35.55  $7.10 81245 $0.00 $55.10
06/01/2015 $3630  §7.10  $1245 80,00 $35.85
12/01/2015 $37.05  $7.10  $12.45  $0.00 $56.60
06/01/2016 $37.80 $7.10  $1245 5000 $57.35
12/01/2016 $38.80  $7.10 1245  $0.00 $58.33

Faor apprentice rates see "Apprentice- LABORER"

FIELD ENG.INST.PERSON-BLDG,SITE HVY/HWY 05012013 $38.50  $10.00  $1302  $0.00 6152
CPERATING ENGINEERS LOCAL 3
/012013 $39.26 $10.00  $13.02  $0.00 $62.28

05/01/2014 $40.03 $10.00 §13.02 $0.00 $63.03
For apprentice rates see "Apprentice- OPERATING ENGINEERS"

FIELD ENG.PARTY CHIEF-BLDG,SITE,HVY/HWY 05/012013  $39.91  $1000  S1342  $0.00 $62.03
OFERATING ENGINEERS LOCAL 4 ’
11/01/2013  $40.68  $10.00  $13.02  $0.00 $63.70

05/01/2014 $41.45 $10.00 $13.02 $0.00 $o4.47
For apprentice rates see "Apprentice- OPERATING ENGINEERS"

FIELD ENG.ROD PERSON-BLDG,SITE.HVY/HWY 05012013 2107 $1000  $15.02  $0.00 54419
OFERATING ENGINEERS LOCAL 4

11/01/2013 $21.63 $10.00 §13.02 $0.00 $44.63
05/01/2014 $22.08 $10.00 $13.02 $0.00 $43.10
For apprentice rafes see "Apprentice- OPERATING ENGINEERS"
FIRE ALARM INSTALLER 03/01/2613  $43.52 81300 $1416 5000 §70.68
ELECTRICIANS LOCAL 103
09/01/2013 $44.20 $13.00 $14.18 $0.00 $71.38
03/01/2014 $44.92 $13.00 $14.20 $0.00 $72.12
09/01/2014 $45.60 $13.00 §14.22 50.00 $72.82
03/01/2015 $46.32 $13.60 $14.24 $0.00 §$73.56
09/01/2015 $47.27 $13.006 $14.27 $0.00 $74.54
03/01/2016 548.23 $13.00 $14.30 $0.00 $75.53

For apprentice rates see "Apprentice- ELECTRICIAN"
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Supplemental

Classification Effective Date  Base Wage  Health Pension. Total Rate
Unemployment
FIRE ALARM REPAIR / MAINTENANCE 03/01/2013  $32.64  $13.00  SI251  $0.00 $58.15
{ COMMISSTONINGELECTRICIANS
. : FLBCTRICAS 09/012013  $33.05  $13.00 §1252  $0.00 $58.67
03/012014 $33.69 $13.00 $12.54 $0.00 $59.23
09/01/2014 $34.20 $13.00 $12.56 $0.00 $59.76
03/01/2015 $34.74 $13.00 $12.57 $0.00 $60.31
09/01/2013 $35.45 $13.00 $12.39 $0.00 $61.04
: 03/01/2016 £36.17 $13.00 §12.62 $0.00 $61.79
For apprentice rates see "Apprentice- TELECOMMUNICATIONS TECHNICIAN"
FIREMAN (ASST. ENGINEER) 06/01/2013 $33.73 $10.00  $§13.55  §0.00 §57.28
OPERATING ENGINEERS LOCAL 4
12/01/2013 $34.39 $10.00 $13.33 $0.00 $57.94
For apprentice rates see " Apprentice- OPERATING ENGINEERS™
FLAGGER & SIGNALER 06/01/2613  $20.50  $7.10  $1245  $0.00 $40.05
LABORERS - ZONE |
12/01/2013 $20.50 $7.10 $12.45 $0.00 $40.05
(+6/01/2014 $20.50 $7.10 $12.45 $0.00 $40.05
12/01/2014 $20.50 $7.10 $12.45 $0.00 $40.05
06/01/2015 $20.50 §7.10 $12.43 $0.00 $40.05
12/01/2015 $2(+.50 $7.10 $12.45 $0.00 $40.05
06/01/2016 $26.50 $7.10 $12.45 $0.00 $40.05
12/01/2016 $20.50 $7.10 $12.45 $0.00 $40.05
For apprentice rates see " Apprentice- LABORER"
FLOORCOVERER 03/01/72013  $38.61  $9.80 81671  $0.00 $65.12
FLOORCOVERERS LOCAL 2168 ZONE T
09/01/2013 $38.61 $9.80 £16.71 §0.00 $65.12
03/61/2014 $38.61 $9.80 $16.71 $6.00 $65.12

Wage Request Number:

20130611-02
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Classification Effective Date Base Wage Healih Pension STupp]ementa] Total Rate
Unemployment

Apprentice - FLOORCOVERER - Local 2168 Zone |
Effective Date - (3/01/2013

Supplemental

Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 50 $19.31 §9.80 F1.79 $6.00 $30.90
2 55 $21.24 $9.80 $1.79 $0.00 $32.83
3 60 _ $23.17 $9.80 $11.34 $0.00¢ $44.31
4 65 $25.10 $9.80 $11.34 $0.00 $46.24
3 70 $27.03 $9.80 $13.13 $0.00 $49.96
6 73 $28.96 £9.80 $13.13 $0.00 §51.89
7 80 $30.89 $9.80 $14.92 $0.00 $55.61
8 85 $32.82 $9.80 $14.92 $0.00 $57.34

Effective Date - 09/01/2013

Supplemental
Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
i 50 $19.31 $9.80 $1.79 $0.06 $30.90
2 35 $21.24 $9.80 $1.79 $0.00 $32.83
3 60 $23.17 $9.80 $11.34 $0.00 $44.31
4 65 $25.10 $9.80 $11.34 $0.00 $46.24
5 70 $27.03 $9.80 $13.13 $0.00 $49.96
6 75 $28.96 $9.80 $13.13 $0.00 $51.89
7 30 $30.89 £9.80 1492 $0.00 $55.61
8 85 $32.82 $9.80 $14.92 $0.00 $57.54

o vt e e e e o o
Steps are 750 frs.

Apprentice to Journcyworke

FORK LIFT/CHERRY PICKER 06/61/2013 $40.34 $10.00  $13.55 $0.00 $63.89

OPERATING ENGINEERS LOCAL 4
12/01/2013 $41.12 $10.00 $13.55 $0.00 $64.67
For apprentice rates see "Appremtice- OPERATING ENGINEERS™

GENERATOR/LIGHTING PLANT/HEATERS 06/01/2013 $28.19 $10.00 $13.55 £0.00 $51.74
OPERATING ENGINEERS LOCAL 4
12/01/2013 $28.74 $10.00 §13.53 $0.00 $352.29

For apprentice rates see "Apprentice- OPERATING ENGINEERS”

GLAZIER (GLASS PLANK/AIR BARRIER/INTERIOR OLOL2013  $4140  $7.80  $i460  $0.00 565,80
SYSTEMS)
GLAZIERS LOCAL 35 (2ONE L

Issue Date:  06/11/2013 Wage Reguest Number: 20130611-029 Page 13 of 36



: . ; . | tal .
Classification Effective Date Base Wage Health  Pension S‘“PP ementa Total Rate
Unemployment

Apprentice - GLAZIER - Local 35 Zone !
Effective Date - 01/01/2013

Supplemental

Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
i 50 $20.70 $7.80 $0.00 $0.00 $28.50
2 35 $22.77 $7.80 $3.25 $0.00 $33.82
3 60 $24.84 $7.80 $3.54 $0.00 $36.18
4 63 $26.91 $7.80 $3.84 $0.06 $38.55
3 70 $28.98 $7.80 $12.83 $0.00 $49.61
6 75 $31.03 $7.80 $13.13 $0.00 $51.98
7 80 $33.12 $7.80 §13.42 $0.00 $54.34
8 90 £37.26 $7.80 $14.01 $0.00 $35.07
Nous crmer st v s osons ot nni oot . nin o st o evsn e e oo i s s, s s s o o
Steps are 750 hrs.

vworker Ratio: 1

App

HOISTING ENGINEER/CRANES/GRADALLS 06/01/2013  $40.34  $10.00  S1355  $0.00 $63.89
OPERATING ENGINEERS LOCAL 4
12/01/2013  $41.12 $10.00  S13.35  $0.00 $64.67

Issue Date:  06/11/2013 Wage Request Number: 26130011-02 Page 14 of 36



Supplemental Total Rate

Classification Effective Date  Base Wage Health Pension B
Unemployment

Apprentice - CGPERATING ENGINEERS - Local 4
Effective Date -  06/01/2013

Supplemental

Step  percent Apprentice Base Wage Health Pension Unemplayment Total Rate
1 53 $22.19 $10.00 $0.00 $0.00 $32.19
2 60 $24.20 $10.00 $13.55 $0.00 $47.75
3 65 $26.22 $16.00 $13.55 $0.00 $49.77
4 70 _ $28.24 $10.60 $13.55 $0.00 £51.79
5 75 $30.26 $10.00 $13.55 $0.00 $53.81
6 8G §32.27 $10.00 $13.55 $0.00 $55.82
7 85 $34.29 f10.00 $13.5% $0.00 $57.84
8 90 $36.31 $10.00 $13.53 $0.00 $59.86

Effective Date - 12/01/2013

Supplemental

Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 53 ' $22.62 $10.00 $0.00 $0.60 $32.62
2 60 $24.67 $10.00 $13.53 $0.00 $48.22
3 63 $26.73 $10.00 $13.55 $0.00 $50.28
4 70 $28.78 $16.00 $13.55 $0.00 $52.33
5 75 $30.84 $10.00 $13.55 $0.00 $54.39
6 80 $32.90 $10.00 $13.55 $0.00 $56.45
) 85 $34.95 $10.60 $13.55 $0.00 $58.50
8 90 © o $37.01 $10.00 $13.55 $0.00 $60.56
Pt - — - - e

HVAC (DUCTWORK) 0240142013 §42.32  $9.82 $1824 2.1 §72.49
SHEETMETAL WORKERS LOCAL 17 -4

For apprentice rates sec "Apprentice- SHEET METAL WORKER"

HVAC (ELECTRICAL CONTROLS) 03/01/2013 $43.52 $13.00 $i4.16 $0.00 $70.68

ELECTRICIANS LOCAL 163
09/01/2013 $44.20 $13.00  $14.18 $0.00 $71.38
03/01/2014 $44.92 $13.00  $14.20 $0.00 $72.12
09/01/2014 $45.60 $13.00  $14.22 $0.00 £72.82
03/01/2015 $46.32 $13.00  §14.24 $0.00 $73.56
(9/01/2015 $47.27 $13.00  $14.27 $0.00 $74.54
0310172016 $48.23 $13.00  $14.30 $0.00 £75.53

For apprentice rates see "Apprentice- ELECTRICIAN"

BVAC (TESTING AND BALANCING - AIR) 02/01/2013 $42.32 $9.82 $18.24 §7.11 §72.49
SHEETMETAL WORKERS LOCAL 17 -4

For apprentice rates see "Apprentice- SHEET METAL WORKER"

HVAC (TESTING AND BALANCING -WATER}) 03/01/2013 $49.34 £8.75 $14.39 $0.00 $72.48
PIPEFITTERS LOCAL 537

For apprentice rates see "Apprentice- PIPEFITTER" or "PLUMBER/PIPEFITTER"

HVAC MECHANIC 03/01/2013  $49.34  $8.75  $1439  $0.00 $72.48
PIPEFITTERS LOCAL 5337

Issue Date:  06/11/20%3. Vage Request Number: 20130611-029 Page 150f 30



Supplemental

Classification Effective Date  Base Wage Health Pension Total Rate
Upemploymeni
For apprentice rates see "Apprentice- PIPEFTTTER” or "PLUMBER/PIPEFITTER"
HYDRAULIC DRILLS 06/01/2013 $33.80 §7.10 $1245  $0.00 $53.35
LABORERS - ZONE 1
12/01/2013 $34.55 $7.10 $12.45 §0.00 $54.10
06/01/2014 $35.30 $7.10 $12.45 $0.00 §54.85
12/01/2014 £36.05 $7.10 $1245 $0.00 $55.60
06/01/2015 $36.80 $7.10 §12.43 $4.00 $56.35
12/01/2015 $37.55 $7.10 §12.45 $0.00 $37.10
06/01/2016 $38.30 §7.106 $12.45 $0.00 $57.85
12/01/2016 $39.30 $7.10 12,45 $0.00 $58.85
For apprentice rates see "Apprentice- LABORER"
INSULATOR (PIPES & TANKS) 09/01/2012 $41.46 $10.65  $11.50 $0.00 $63.61
HEAT & FROST INSULATORS LOCAL 6 (BOSTON}
09/01/2013 $43.06 $10.65 $11.50 £0.00 $65.21
(9/01/2014 $45.06 $10.65 $11.50 $0.00 $67.21
Apprentice - ASBESTOS INSULATOR (Pipes & Tanks) - Local 6 Boston
Effective Date - 09/01/2012 Supplemental
Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
50 $20.73 $10.65 5R.60 $0.00 $39.98
2 60 $24.88 $10.65 59.18 $6.60 $44.71
3 70 $29.02 $10.65 $9.76 $0.00 $49.43
4 80 $33.17 $10.63 $10.34 $0.00 $54.16
Effective Date - 09/01/2013 Supplemental
Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
50 $21.53 $10.65 $8.60 $6.60 $40.78
2 60 $25.84 $10.65 $0.18 $0.00 $45.67
3 70 $30.14 §10.65 $9.76 $0.00 $50.53
4 80 $34.43 $10.65 $10.34 $0.00 §55.44
NOteS s e e e e s s et . .
Steps are 1 year
Apprentice to Journeyworker Ratio:1:4 -
IRONWORKER/WELDER ' 037162013 $40623  §7.76  $1835  $0.00 $66.28

FRONWOREERS LOCAL 7 (BOSTON AREA)

Issue Date:

06/11/2013
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. s . Suppl tal .
Classification Effective Date  Base Wage Health  Pension o Ppcrontd Total Rate
Unemployment

Appreniice - JRONWORKER - Local 7 Boston
Effective Date -  03/16/2013

Supplemental

Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 60 $24.14 $7.70 $18.35 $0.00 $50.19
2 70 $28.16 $7.70 $18.35 $0.00 $54.21
3 75 $30.17 $7.70 §18.35 $0.00 $56.22
4 80 $32.18 $7.70 $18.35 $0.00 §58.23
5 85 $34.20 $7.70 $18.35 $0.00 $60.25
6 50 $36.21 $7.70 $18.33 $0.00 $62.26

** Structural 1:6; Ornamental 1:4

urneyworler Ratio: **

‘Apprentice to |

JACKHAMMER & PAVING BREAKER OPERATOR 06/01/2013 $33.30 £7.10 $12.45 $0.00 §52.85
LABORERS - ZONE 1 :

12/01/2013 $34.05 $7.10 $12.45 50.00 $53.60
06/01/2014 $34.80 $7.10 $12.45 $0.00 $54.35
12/0172014 $35.53 §7.10 §12.45 $6.00 $55.10
G6/01/2015 $36.30 $7.10 §12.45 $0.00 $53.83
12/01/2015 $37.05 $7.10 $12.45 $0.00 $56.60
06/0172016 $37.80 $7.10 $12.45 $0.60 $57.35
12/01/2010 $38.80 $7.10 §12.45 $0.00 $58.35
For apprentice rates see "Apprentice- LABORER"

LABORER 06/01/2013 $33.05 §$7.10 $1245  $0.00 $52.60

HAPORBIS - 2ONE T 12/01/2013 $33.80 $7.10 $i2.45 $0.60 $33.35
06/01/2014 $34.55 $7.10 $12.45 $0.00 $54.10
12/01/2014 $35.30 $7.10 $12.45 $0.00 $34.85
06/01/2015 $36.05 $7.10 $12.45 $0.60 $55.60
12/01/20135 $£36.80 §7.10 $12.45 $0.00 $56.35
06/01/2016 $37.55 $7.10 $12.43 $0.00 $57.10
12/01/2016 $38.55 $7.10 $12.45 $0.00 $38.10

ISsuc i)-:;t-e-:“ B {)6/11/2013 - Wage Request Number: 20130611-029 Page 17 of 36



Supplemental

Chlassification Effective Date  Base Wage  Health Pension Unemployment Total Rate
Apprentice - LABORER - Zone |
Effective Date - 06/01/2013 Supplemental
Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
I 60 $19.83 $£7.10 $12.45 $0.00 $39.38
2 76 $23.14 $7.10 $12.45 $0.00 $42.69
3 80 $26.44 $7.10 $12.45 30.00 $45.99
4 90 $29.75 $7.10 $12.43 $0.00 $49.30
Effective Date - 12/01/2013 Supplemental
Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
i 60 $20.28 $7.10 $12.45 $0.60 $39.83
2 70 $23.66 $7.10 $12.45 $6.00 $43.21
3 &0 $27.04 §7.10 $i2.45 $0.00 $46.59
4 90 $30.42 $7.10 $12.45 $0.00 $49.97
T e — S e
Apprentice to Journeyworker Ra a h
LABORER: CARPENTER TENDER 06/01/2013 $33.05  §7.10  §1245  $0.00 $52.60
FABORERS - 20RE 1 12/61/2013 $33.80 §7.10 $12.45 $0.00 $53.35
06/01/2014 $34.55 $7.10 $12.43 $0.00 $54.10
12/01/2014 $35.30 £7.10 $12.45 $0.00 $54.85
06/01/2015 $36.05 $7.10 $12.45 $0.00 $535.60
12/01/2G15 $36.80 $7.10 $12.45 $0.00 $56,35
06/01/2016 $37.55 £7.10 $12.45 $0.00 $57.10
12/01/2016 £38.55 $7.10 §12.45 $0.00 $58.10
For apprentice rates see "Appreniice- LABORER"
LABORER: CEMENT FINISHER TENDER 0600172013 $3305  $7.010  SI1245  $0.00 $52.60
FABORERS - 2085 1 12/01/2013 $33.80 $7.10 $12.43 $0.00 $53.35
06/01/2014 $34.55 $7.10 $12.45 $0.00 $54.10
12/01/2014 §35.30 $7.16 $12.45 $£0.00 $54.85
06/01/2G15 $36.05 $7.10 §12.45 $0.00 $55.60
12/01/2013 $36.80 $7.10 $12.45 $0.00 £56.33
06/01/2016 $37.55 $7.10 $12.45 $0.00 $57.10
12/01/2016 $38.55 $7.10 $12.45 $0.00 §58.10
For appreniice Tates sce " Apprentice- LABORER"
LABORER: HAZARDOUS WASTE/ASBESTOS REMOVER 12012010 $3180  §710  $1245  $0.00 §51.35

LABORERS - ZONE T

For apprentice rates see "Apprentice- LABORER”



. . R 5 :
Classification Effective Date  Base Wage Health  Pension upplemental Total Rate

Unemployment
LABORER: MASON TENDER 06/01/2013 $33.30  §7.10 31245 $0.00 $32.83
FARGRIRS - 2OV 12/01/2013 $34.05  §7.10 31245 $0.00 $53.60
06/01/2(H 4 $3480  §7.10 81245 $0.00 $54.35
12/01/2014 $35.55  §7.10  $1245 5000 $35.10
06/01/2015 $36.30  §7.10  $1245  S0.00 $53.85
12/01/2015 $37.05  $7.10 %1245 S0.00 $56.60
06/1/2016 $37.80  $7.10  $1243  $0.00 $57.35
12/61/2016 $38.80  $7.10  $1245  $0.00 $58.35

For apprentice rates see "Apprentice- LABORER"

LABORER: MULTE-TRADE TENDER 06/01/2013 $33.05 £7.10 §12.45 $0.00 $52.60
LABORERS - ZONE T

12/01/2013  $33.80  $7.10  $1245  $0.00 $53.35

06/01/2014  $34.55  $7.16 $1245  $0.00 $54.10

12/01/2014  $3530  $7.10  $1245  $0.00 $54.85

C06/01/2015  $36.05  $7.10  $1245  $0.00 $55.60

12/01/2015  $36.80  $7.10  $1245  §0.00 $56.35

06/01/2016  $37.55  §7.10  §1245  §0.00 $57.10

12/01/2016  $38.55  $7.10  $1245  $0.00 $58.10

For apprentice rates see "Apprentice- LABORER"

LABORER: TREE REMOVER 06/01/2013 $33.05 $7.10 §1245 8000 $32.60
HABGIERS - ZOVE S 12/01/2013 $33.80  §7.10  $1245  $0.00 $53.35
06/01/2014  $34.55  $7.10  $1245  §0.00 $54.10

12/01/2014  $3530  $7.10  $1245  $0.00 $54.85

06/01/2015  $3605  $7.10  $1245  $0.00 $35.60

12/01/2015  $36.86  $7.10  $1245  $0.00 $36.35

06/01/2016  $37.55  §$7.10  $1245  §0.00 $57.10

12/03/2016  $38.55  $7.10  $12.45  $0.00 $58.10

This classification applies to the wholesale removal
of standing wees including a1l associated mimming of branches and tmbs, and applics to the removal of hranches at locations not on or arcund uwility nes. For
apprentice rates see "Apprentice- LABORER"

LASER BEAM OPERATOR 06/01/2013 $33.30 $7.10 $12.45 $0.00 $52.85

HABORERS - 20NE 1 12/01/2013 $34.05 §7.10 $12.45  $0.00 $53.60
06/01/2014 $34.80 $7.10 $12.45  5G.00 $54.35
1240172014 $35.55 $7.10 $12.45 $0.00 $55.10
06/01/2015 $3630  $7.10 $1245  $0.00 $55.85
12/01/2015 $37.05 $7.10 $12.45  $6.00 $56.60
06/01/2016 $37.80 $7.10 $12.45  $0.00 $57.33
12/01/2016 $38.80 $7.10 $12.45  §6.00 $58.35

For apprentice rates see " Apprentice- LABORER”

MARBLE & TILE FINISHERS 02/61/2013 §36.26  $10.18  $1651 $0.00 £62.89

BIRICKLAYERS LOCAL 3 « MARBLE & TILE 08/01/2013 $36.9] $10.18 $16.58 SG.OO $63,67
(2/01/2014 $37.36 $10.18  $16.58  $0.00 $64.12
08/01/2014 £38.07  $i0.18  $16.65  S0.00 $64.90
02/01/2015 38.52 $10.18  $16.63 $0.00 $65.35
08/61/2015 $39.23 $10.18  §16.72  $0.00 $66.13
42/01/2016 $39.68 $10.18 31672 $6.00 $66.58
08/01/2016 $40.38 $10.18 51680 $C.00 $67.36
02/01/2017 $40.84 $10.18  $16.86  50.00 $67.82
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s . . Suppl tal
Classification Effective Date  Base Wage Health  Pension PP cnentd Fotal Rate

Unemployment

Apprentice - MARBLE & TILE FINISHER - Local 3 Marble & Tile

Effective Date -  02/01/2013 Supplemental

Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 30 f18.10 $10.18 $16.51 $0.00 $44.79
2 60 C$217 $1G.18 $16.51 $0.00 $48.41
3 70 $25.34 $10.18 $16.51 $6.00 $32.03
4 80 $28.96 $10.18 $16.51 $6.00 $55.65
5 90 $32.58 $10.18 $16.51 $6.00 $59.27
Effective Date - 08/01/2013 Supplementa]

Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
i 50 $18.46 $10.18 $16.58 $0.00 $45.22
2 60 $22.15 $10.18 $16.58 $6.00 $48.91
3 76 $25.84 $10.18 $16.58 $0.00 $52.60
4 80 $29.53 $10.18 $16.58 $0.00 $56.29
3 G0 $33.22 $16.18 $16.58 $0.00 $59.98

T\otes — B s e s - o -

Apprentice fo Journeyworker Ratio:1:3

MARBLE MASONS, TILELAYERS & TERRAZZO MECH 02/01/2013 $47.45  $1018  8$17.83  S0.00

$75.46

BRICKLAYERS LOCAL 3 - MARBLE & TILE 08/01/2013 $48.35 $10.18 $17.90 $0.00 $76.43
02/01/2014 §48.91 $10.18  $17.90 $6.00 $76.99

(8/01/2014 $49.81 $10.18  $17.97 $6.00 §77.96

02/01/2015 $30.37 1018 $17.97 $0.00 §78.52

08/01/2015 $51.27 $10.18 $18.04 $6.60 $79.49

(2/01/2016 $51.84 $10.18  $13.04 $0.00 $80.06

08/01/2016 $52.74 $16.18  $i8.12 $0.00 $81.04

02/01/2017 $53.31 $10.18  $18.12 $6.00 $81.61

Issue Date:  06/11/2013 Wage Reguest Number: 20130611-029 Page 20 of 36



Clagsification Effective Datc  Base Wage  Health Pension  Upplemental Total Rate

Unemplovment
Apprentice - MARBLE-TILE-TERRAZZO MECHANIC - Local 3 Marble & Tile
Effective Date - 02/01/2013 Supplemental
Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 50 $23.73 $10.18 $17.83 $0.00 §51.74
2 60 $28.47 $10.18 $17.83 $0.00 $56.48
3 70 $33.22 $10.18 $17.83 $0.00 $61.23
4 80 $37.96 $10.18 $17.83 $0.00 $65.97
5 90 $42.71 $10.18 $17.83 $0.00 $70.72
Effective Date -  08/01/2013 Supplemental
Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
30 $24.18 $10.18 $17.90 $0.00 $32.26
2 60 $29.01 $10.18 $17.50 $0.00 $57.0¢
3 70 §33.85 $10.18 $17.90 $0.00 $61.93
4 80 $38.68 $10.18 $17.90 $0.00 $66.76
5 90 $43.52 $10.18 $17.90 $0.00 $71.60

:Notes:

‘Apprentice to Journeyworker Ratio: 135

MECH. SWEEPER OPERATOR (ON CONST. SITES) 06/01/2013 $39.96 $10.00  §13.55 $0.00 $63.51
OPERATING ENGINEERS LOCAL 4

12/01/2013 $40.74 $10.00  $13.55 $0.00 564,29
For apprentice rates see "Apprenlice- OPERATING ENGINEERS"
MECEANICS MAINTENANCE 06/01/2013  $39.96  $10.00  S13.55  $0.00 $63.51
OPERATING ENGINEERS LOCAL 4
12/01/2013 $40.74 $10.00  $13.55 $0.00 $64.29
For apprentice rates see "Apprentice- CPERATING ENGINEERS"
MILLWRIGHT (Zone 1) 04012011 §33.57  $8.67  $1S61  $0.00 $57.85
MILLWRIGHTS LOCAL 1121 - Zone |
Isspe Bater  06/11/2013 Wage Request Namber: 20130611-029 Page 21 of 36



Classification Effcctive Date  Base Wage Health  Peosion  uPPiemental poeg) pare
Unemployment

Apprentice - MILLWRIGHT - Locaf 1121 Zore |
Effective Date - 04/01/2011

Supplemental

Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
50 $16.79 $8.67 $11.64 $0.00 $37.10
2 55 $18.46 $8.67 $11.64 $0.00 $38.77
3 60 $20.14 $8.67 $13.23 £0.00 $42.04
4 65 $21.82 $8.67 $13.23 50.00 $43.72
5 70 $23.50 $8.67 $14.02 $0.00 $46.19
6 75 $25.18 $8.67 $14.02 $0.00 $47.87
7 80 $26.86 $8.67 $14.82 $0.00 $50.35
8 85 $28.53 $8.67 $14.82 $0.00 $52.02
E-Iv\lT.;)t;s? e o e e s e oo e et e e e e -
“Apprentice . o o o o
MORTAR MIXER 06/01/2013 $33.30  $7.00  Si245  $0.00 $52.85
LABORERS - ZONE 1
12/01/2013 $34.05  $7.00 %1245 $0.00 $53.60
06/01/2014 $34.80  ST.10  $1245  $0.00 $54,35
12/01/2014 $35.55  $7.10 $1245  $0.00 $55.10
06/01/2015 $36.36  §7.10 81245 $0.00 $55.85
12/61/2015 $37.05 710 $1245  $0.00 $56.60
06/01/2016 $37.80 §7.10  $1245  $0.00 $37.35
12/01/2016 $38.80 §7.10  $1245  §0.00 $38.35

For apprentice rates see “Apprentice- LABORER™

OILER (OTHER THAN TRUCK CRANES,GRADALLS) 06/01/2013 $21.17  $10.00 313355 $0.00 $44.72
QFPERATING ENGINEERS LOCAL 4
12/01/2013 $21.59 $310.00  $13.33 $6.00 $45.14
For apprentice rates see "Apprentice- OPERATING ENGINEERS"

OILER (TRUCK CRANES, GRADALLS) 06/01/2013 $24.57  $10.00  $1335  S0.00 $48.12
OPERATING ENGINEERS LOCAL 4
12/01/2G13 $25.06 $10.00 §13.55 $0.00 $48.61
For apprentice rates see "Apprentice- OPERATING ENGINEERS™

OTHER POWER DRIVEN EQUIPMENT - CLASS 1§ 06/01/2013 $39.96 $£10.00 $13.5% $0.00 £63.51
OPERATING ENGINEERS LOCAL 4

12/61/2013 $40.74 $10.00 $13.55 $0.00 $64.29
For apprentice rates see "Apprentice- OPERATING ENGINEERS" :

PAINTER (BRIDGES/TANKS) 01/01/2013 $43.01 $7.80 81560  $0.00 $68.41
PAINTERS LOCAL 35 - ZONE }
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Supplemental Total Rate

Classification Effective Date  Base Wage Health Pension
Unemployment
Apprentiee - PAINTER Local 35 - BRIDGES/TANKS
Effective Date - 01/01/2013 Supplemental
Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 50 $22.51 $7.80 $0.00 $0.00 $30.31
2 55 $24.76 $7.80 $3.52 $0.00 $36.08
2 60 $27.01 $7.80 $3.84 $0.00 $38.65
4 65 $29.26 $7.80 $4.16 $0.00 $41.22
3 70 $31.5% $7.80 $15.68 $0.00 $52.99
6 73 $33.76 $7.80 $14.00 $0.00 $55.56
7 80 $36.01 $7.80 $14.32 $6.00 $58.13
3 90 $40.51 $7.80 $14.96 $0.00 $63.27
_Szgteg \ i o it i oniint St v s s ) . ‘
Steps are 750 hrs.
“Apprentice fo Journeyworker Ratio:1:1 ) -
PAINTER (SPRAY OR SANDBLAST, NEW) * 01082013 $41.70 $7.80 $15.60  $0.00 $65.10
* If 30% or more of surfaces fo be painted are new construction,
NEW paint rate shall be used.PAINTERS LOCAL 35 - ZONE 1
Apprentice - PAINTER Local 35 Zone I - Spray/Sandbiast - New
Lffective Date - 01/01/2013 Supplemental
Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 50 $20.85 $7.80 $0.06 $0.00 $28.65
2 55 $22.94 $7.80 $3.52 $0.00 $34.26
3 60 $25.02 $7.80 $3.84 $0.00 $36.66
4 63 $27.11 $7.80 $4.16 $0.00 $£39.07
5 70 §29.19 $7.80 $13.68 $0.00 $50.67
6 75 $31.28 $7.80 $14.00 $0.00 $53.08
7 80 $33.36 $7.80 $14.32 $0.00 $55.48
8 0 $37.53 $7.80 $14.96 $0.00 $60.29
Notes: T
Apprentlce thoMurn;:}r;)verherRatlﬂil o o
PAINTER (SPRAY OR SANDBLAST, REPAINT} 01/01/2013 $39.76 $7.80 $15.60 $0.00 $63.16
PAINTERS LOCAL 35 - ZONE )
Issue Date:  06/11/2013 Wage Request Number: 20130611-029 Page 23 of 36



Classification Effective Date  Base Wage Health  Pension Supplemental Total Rate
Unemployment

Apprentice - PAINTER Local 35 Zone 1 - Spray/Sandblast - Repaint
Effective Bate -  01/01/2013

Supplemental

Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
I 50 $19.88 $7.80 $0.00 $0.00 $27.68
2 55 $21.87 $7.80 $3.52 $0.00 $33.19
3 60 $23.86 $7.80 $3.84 $0.00 $35.50
4 65 $25.84 $7.80 $4.16 $0.00 $37.80
5 70 $27.83 $7.80 $13.68 $9.00 $49.31
5 73 $29.82 $7.80 $14.00 $0.00 $51.62
7 80 $31.81 $7.80 $14.32 $0.00 $53.93
8 90 $35.78 $7.80 $14.96 $0.00 $58.54
T o o e e e v o s i R

PAINTER (TRAFFIC MARKINGS) 06/01/2013 $33.05 8700 $1245  $0.00 $32.60
LABGRERS - ZONE 1
12/01/2013 $33.8¢ $7.10 F12.45 $0.00 $53.35
(6/01/2014 $34.55 $7.10 $12.45 $0.060 $54.10
12/01/2014 £35.30 $7.10 $12.45 $0.00 $54.85
06/01/2015 $36.03 $7.10 $12.45 $0.00 $55.60
12/01/2013 $36.80 $7.16 §1245 $0.00 $56.35
06/01/2016 $37.55 $7.106 $12.45 $0.00 $£57.10
12/01/2016 $38.55 $7.16 $12.45 $0.00 §58.10
For Apprentice rates see "Apprentice- LABORER" '
PAINTER / TAPER {BRUSH, NEW) * 01/01/2013 $40.30 $7.80 $15.60  $0.00 $63.70
* 117 30% or more of surfaces o be painted are new construction,
NEW paint rate shail be used.24NTERS LOCAL 35 - ZONE !
Apprentice - PAINTER - Local 33 Zone I - BRUSH NEW
Effective Date -  01/01/2013 Supplemental
Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
i 50 $20.13 $7.80 $0.00 $C.00 $27.95
2 53 $22.17 §7.80 $3.52 $0.00 $33.49
3 60 $24.18 $7.80 $3.84 $0.00 535.82
4 63 $26.20 $7.80 $4.16 $0.00 $38.16
3 70 $28.21 §7.80 $513.68 $0.00 $49.69
6 75 $£30.23 $7.80 $i4.00 $0.60 $52.03
7 80 §32.24 37.80 $14.32 $0.60 $34.36
8 90 $36.27 $7.80 $14.96 $0.00 $59.03
1:\9 t;;? it i o e o e e e o I .

Steps are 750 hrs.

Apprentice fo Journeyworker Ravio:l:1 T T T
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Classification Effective Date Base Wage Health  Pension Supplemental Total Rate
Unemployment

PAINTER / TAPER (BRUSH, REPAINT) 01/61/2013 $3836  S$7.80 51560 $0.00 $61.76
PAINTERS LOCAL 35 - ZONE

Apprentice - PAINTER Local 3§ Zone | - BRUSH REPAINT

Effective Date -  01/01/2013 Supplomental

Siep  percent Apprentice Base Wage Health Pension Unemployment Total Rate
i 30 $19.18 $7.80 $0.00 $0.00 $26.98
2 35 $21.10 £7.80 $3.52 $0.00 $32.42
3 60 $23.02 $7.80 $3.84 $0.00 $34.66
4 63 $24.93 $7.80 $4.16 $0.00 $36.89
5 70 $26.85 $7.80 $13.68 $0.00 $48.33
0 73 $28.77 $7.80 $14.00 $0.00 $50.57
7 80 $30.69 $7.80 $14.32 $0.00 $52.81
8 Q0 $34.52 $7.80 $14.96 $0.00 $57.28
NOtegm et i it v o it o e e e e e e e o s oo oo —
Steps are 750 hrs,

Apprentice to Journcyworker Ratio:1:1

PANEL & PICKUP TRUCKS DRIVER 12/01/2012 $31.38  $8.91 $8.00 $0.00 $48.20
TEAMSTERS JOINT COUNCIL NO. 10 ZONE 4

PIER AND DOCK CONSTRUCTOR (UNDERPINNING AND 08/01/2012 $36.20 £9.80 $17.67 $0.00 $66.67
DECK)
PILE DRIVER LOCAL 56 (ZONE 1) 08/01/2013 $40.70 $9.80 $17.67 $0.00 $68.17
08/01/2014 $42.20 $9.80 $17.67 $0.00 $69.67
08/01/2015 $43.70 $9.80 $17.67 $0.00 $71.17
PILE DRIVER 08/03/2012 $39.20 $9.80 $17.67 $0.00 $66.67
PILE DRIVER LEXCAL 56 (FONE 1)
08/01/2013 $40.70 $9.80 $17.67 $0.00 $68.17
08/01/2014 $42.20 $9.80 $17.67 $0.00 %6967
08/01/2015 $43.70 $9.80 $17.67 $0.00 $71.17
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Classification Effective Date  Base Wage [ealth  Pension ~ UPPIemental — popqpage
Unemployment

Apprentice - PILE DRIVER - Local 56 Zone |
Effective Date - (8/01/2012

Supplemental

Step  percent Apprentice Base Wage Heaith Pension {nemployment Total Rate
1 50 $19.60 $9.80 $17.67 $0.00 347.07
2 60 $23.52 $9.80 $17.67 $0.00 $56.99
3 0 $27.44 $9.80 $17.67 $0.00 $54.91
4 75 $29.40 $9.80 $17.67 $0.00 $56.87
5 80 $31.36 $9.80 $17.67 $0.00 $58.83
6 80 $31.36 $6.80 $17.67 $0.00 $58.83
7 90 $35.28 $9.80 $17.67 $0.00 $62.75
8 90 $35.28 $9.80 $17.67 $0.00 $62.75
Effective Date - 08/01/2013 Supplosmensal

Step  percent Aypprentice Base Wage Heaith Pension Unemployment Total Rate
1 30 $20.35 $9.80 §17.67 $6.00 $47.82
2 60 $24.42 F9.80 $17.67 $6.00 $51.89
3 70 $28.49 $9.80 817.67 $0.00 $35.96
4 75 $30.53 $9.80 $17.67 $0.00 $58.00
5 80 $32.56 $9.80 §$17.67 $0.00 $60.03
6 80 $32.56 $9.80 $17.67 $0.00 $60.03
7 90 $36.03 59.80 $17.67 $0.60 $64.10
8 90 T $36.63 $9.80 $17.67 $0.00 $64.10

NO“S e - S . e e e e o

:Appr‘c‘ﬂfiéﬂc t0 Jnurneyw;)mrker Ratio:1:3 M o N

PIPEFITTER & STEAMFITTER . 03/01/2613 $46.34 $8.75 $14.39 $0.00 $72.48
PIPEFITTERS LOCAL 537

Apprentice - PIPEFITTER - Local 537

Effective Date -~ 03/01/2013 Supplemental

Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 40 $19.74 $8.75 $6.50 $0.00 $34.99
z 45 £22.20 5875 $14.39 $0.00 $45.34
3 60 $29.60 $8.75 $14.39 $0.00 $52.74
4 70 $34.54 $8.75 $14.39 50.00 $57.68
3 80 $39.47 $8.75 $14.39 $0.00 $62.61

** 1:3; 3:15; 1:10 thereafier / Steps are 1 vr.
Refrig/AC Mechanic *#1:1;1:2;2:4:3:6:4:8;5:10;6:12;7:14;8:17;9:20;10:23(Max)

A{Jp?ent:ce tom.ionl.lr.neyworke;; Ratlo** )
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Classification Effective Date  Base Wage Health  Pension Supplemental Total Rate

Unemployment
PIPELAYER 06/01/2013 $33.30 $7.10 $12.45 $0.00 $52.85
TABORERS - ZONE }
: 12/01/2013 $34.05 $7.10 $12.45 $0.00 $53.60
06/01/2014 $34.80 $7.10 $12.45 $0.00 $34.35
12/061/2014 $35.55 $7.10 $12.45 $0.00 $55.10
06/01/2015 $36.30 $7.10 §12.45 $0.00 $55.85
12/01/2015 $37.05 $7.10 $12.45 $0.00 $56.60
06/01/2014 $37.80 $7.10 $12.45 $0.00 $57.35
12/01/2016 $38.80 $7.10 $12.45 $0.00 $58.35
For apprentice rates see " Apprentice- LABORER"
PLUMBERS & GASFITTERS 03/01/2013 $49.31 $9.32 $13.29  $0.00 $71.92

PLUMBERS & GASFITTERS LOCAL 12

Apprentice - PLUMBER/GASFITTER - Local 12
Effective Date - 03/01/2013

Supplemental

Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 35 $17.26 $9.32 $4.97 $0.00 $31.55
2 40 $19.72 $9.32 $5.61 $0.00 $34.65
3 53 $27.12 $9.32 $7.53 $0.00 $43.97
4 65 $32.05 $9.32 $8.81 $0.00 $50.18
5 75 $36.98 $9.32 $10.09 $6.00 §56.39

Notes:

**1:2: 2:6; 3:10; 4:14; 5:19/Steps are 1 yr
Stepd with 1ic$33.29 Steps with Jic$59.49

Apprentice to Journeyworker Ra;i;): #%

PNEUMATIC CONTROLS (TEMP.) 03012013 $4934  $875  $1439  $0.00 $72.48
PIPEFITTERS LOCAL 337

For apprentice rates see "Apprentice- PIPEFITTER" or "PLUMBER/PIPEFITTER"

PNEUMATIC DRILL/TOOL OPERATOR 06/01/2013 £33.30 $7.10 £12.45 $0.00 $52.85
LABORFERS - ZONE |

120172013 $34.05  $7.10 31245  $0.00 $53.60

06/01/2014  $34.80  §7.10  $1245  $0.00 $54.35

12/61/2014 $35.55  §7.10  $1245  $0.00 $55,10

06/01/2015 $36.30  §7.10 §1245  $0.00 $55.85

12/01/2015 $37.05  $7.10  $12.45  $0.00 $56.60

06/61/2616 $37.80 $7.10  $1245  $0.00 $37.35

12/01/2016  $3880  $7.00  $1245  SC.00 $58.35

For apprentice rates see " Apprentice- LABORER"

POWDERMAN & BLASTER 06/01/2013 $54.05 $7.30 $12.45  $0.00 $53.60
LABORERS - 20NE 12/01/2013 $34.80 $7.10  $12.45  $0.00 $34.35
06/01/2014  $3555  §7.40  $1245  $0.00 $55.10

12/01/2014 §36.30 S7.10  $1245  $0.00 $355.85

06/41/2015 $37.05  $7.16  $1245  $0.00 $56.60

12/01/2013 $37.80 $7.16 $1245  $0.00 $57.35

06/01/2016 $38.55  $7.10  $1245  $0.00 $58.10

12/01/2016 $3955  $7.10  $1245  $0.00 $59.10

For apprentice rates see "Apprentice- LABORER"

Issue Date:  06/11/2013 Wage Request Number:
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Supplemental

Classification Effective Date  Base Wage Health  Pension Total Rate
Unemployment
POWER SHOVEL/DERRICK/TRENCHING MACHINE 06/01/2013 $40.34  $10.00  $13355  $0.00 $63.89
OPERATING ENGINEERS LOCAL 4
12/01/2013 $41.12 $10.00 $13.55 $0.60 $64.67
For apprentice rates see "Apprentice- OPERATING ENGINEERS"
FUMP OPERATOR (CONCRETE) 06/01/2013 84034 $10.00 81335 $0.060 $63.89
CPERATING ENGINEERS LOCAL 4
12/01/2013 $41.12 $10.00 $13.55 $0.00 $64.67
For apprentice rates see "Appreniice- OPERATING ENGINEERS"
PUMP OPERATOR (DEWATERING, OTHER) 06/01/2013 $28.19 51000  $13.35 $0.60 $51.74
OPERATING ENGINEERS LOCAL 4
12/01/2013 §28.74 $16.00 $13.55 $0.00 §52.29
For apprentice rates see "Apprentice- OPERATING ENGINEERS"
READY-MIX CONCRETE DRIVER 05/01/2011 $29.99  §7.75 8591 $0.00 $43.65
TEAMSTERS LOCAL 25a
RECLAIMERS 06/01/2013 $39.96  Sic00  $13.35  $0.00 $63.51
QPERATING ENGINEERS LOCAL 4
12/01/2013 $40.74 $16.00 $13.55 $0.00 $64.29
For apprentice rates see "Apprentice- OPERATING ENGINEERS"
RESIDENTIAL WOOD FRAME (All Other Work) 04/01/2011 $37.25  $8.67  S$15.51  $0.00 $61.43
CARPENTERS -ZONE ! (Residentiol Wood)
RESIDENTIAL WOOD FRAME CARPENTER *# (5/01/2011 $27 49 $6.34 $6.23 $0.00 $40.06
*#% The Residential Wood Frame Carpenter classification applies
only to the construction of new, wood frame residences that do
not exceed four stories including the basement.CARPENTERS -2ONE
I tResidenticd Wond)
As of 9/1/09 Carpentry work on wood-frame residential WEATHERIZATION projects shall be paid the RESIDENTIAL WOOD FRAME CARPENTER rate.
RIDE-ON MOTORIZED BUGGY OPERATOR 06/01/2013 $3330  $7.10  §$1245  $0.00 §52.85
LABORERS - ZONE |
12/01/2013 $34.05 $7.10 $12.45 $0.00 $53.60
06/01/2014 $34.80 $7.10 $12.45 $0.60 $54.33
12/01/2014 $35.53 $7.10 $12.45 $0.00 $35.10
06/01/2015 $36.30 $7.10 $12.45 $0.00 $55.85
12/01/2015 $37.05 $7.10 $12.45 $0.00 $36.60
06/01/2016 $37.80 $7.10 $12.45 $0.60 £57.35
12/01/2016 $38.80 8710 $12.45 $0.00 $38.3%
For apprentice rates sce " Apprentice- LABORER"
ROLLER/SPREADER/MULCHING MACHINE 06/01/2013 $39.96  $16.00  $1355  $0.0¢ $63.51
QPERATING ENGINEERS LOCAL 4
12/01/2013 $40.74 $10.00 $13.55 $0.00 $64.29
Far apprentice rates see "Apprentice- OPERATING ENGINEERS"
ROOFER (Inc.Roofer Waterproofing &Roofer Damproofg) 02/01/2013 $37.41 $10.50 $10.70 $0.00 £58.61

ROCFERS LOCAL 33

Issue Date:  06/11/2013

Wage Reguest Number:
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Supplemental 1o Rage

PAINTERS LOCAL 35 - ZONE |

Classification Effective Date  Base Wage Health Peansion
Unemployment
Apprentice - ROOFER - Local 33
Effective Date - 02/01/2013 Suppleental
Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 50 $18.71 $10.50 $3.38 $0.00 $32.39
2 60 $22.43 $10.50 $10.70 $0.00 $43.63
3 63 $24.32 $10.50 $10.70 $0.00 $435.52
4 75 $28.06 $10.50 $10.70 $0.00 $49.26
5 83 $31.80 510,50 $10.70 $0.00 $53.00
Notes: ** 1:5, 2:6-10, the 1:10; Reroofing: {4, then i1 -
Step 1 is 2000 hrs.; Steps 2-5 are 1000 hrs.
M;\pprc i toJoﬁrnevworl}erRat;}”* eeomne e esons oo e e o . -
"ROOFER SLATE / TILE / PRECAST CONCRETE 02/01/20453 $37.66  $1050  $10.70  $0.00 $58.86
ROOFERS LOCAL 33
For apprentice rates sec "Apprentice- ROQFER"
SHEETMETAL WORKER 02/01/2013 $42.32 $9.82 $18.24  $2.11 $72.49
SHEETMETAL WORKERS LOCAL 17 - A :
Apprentice - SHEET METAL WORKER - Local 17-4
Effective Date - 02/01/2013 Supplemental
Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
i 40 $16.93 $9.82 $4.00 $6.00 $30.75
2 40 $16.93 $9.82 $4.00 $0.00 $£30.75
3 45 $19.04 $9.82 $8.00 $1.11 $37.97
4 45 $19.04 $9.82 $8.00 $1.11 $37.97
5 50 $21.16 $9.82 $8.75 $1.19 $40.92
6 50 §21.16 $9.82 $6.00 $1.20 $41.18
7 60 $25.39 $9.82 $10.24 $1.36 $46.81
8 65 $27.51 £9.82 $10.99 $1.45 $49.77
9 75 $31.74 $9.82 $12.49 $1.62 $55.67
1) 85 $35.97 $9.82 $13.49 $1.78 $61.06
]:\:tcs v s oot s s s oo o S - - [
' Steps are 6 mos.
“Apprentice to Journeyworker Ratio:1:4 ) o
SIGN ERECTOR 06/01/2013 $25.81 $7.07 $7.03 $0.00 $39.93



Supplemental Total Rate

Classification Effective Date  Base Wage  Health Pension
Unemployment
Apprentice - SIGN ERECTOR - Local 35 Zone |
Effective Date - 06/01/2013 Supplemental
Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 30 $12.91 $7.07 $0.00 $0.00 $19.98
2 53 $14.20 $7.07 $2.45 $0.00 $23.72
3 60 $15.49 §$7.07 $2.45 $0.00 $25.01
4 63 $16.78 $7.07 $2.45 $0.00 $26.30
5 70 $18.67 $7.07 $7.05 $0.00 $32.19
6 75 $i9.36 $7.07 $7.05 $0.00 $33.48
7 80 $20.65 $7.07 $7.05 $0.00 $34.77
8 85 $21.94 $7.07 $7.05 $0.00 $36.06
9 90 $23.23 $7.07 $7.65 $0.00 $37.33
\TO te: s re e I . s e e - - .
Steps are 4 mos.
“Apprentice to Journeyworker Ratio:sl:l B N )
SPECIALIZED EARTH MOVING EQUIP < 35 TONS 12/61/2012 $31.84 $8.91 $8.00 $6.00 $48.75
TEAMSTERS JOINT COUNCIL NO. 10 ZONE A
SPECIALIZED EARTH MOVING EQUIP > 35 TONS 12/01/20612 $32.13 $8.91 $2.00 $0.00 $49.04
TEAMSTERS JOINT COUNCH. NO. 19 ZONE A
SPRINKLER FITTER 03/01/2013 §52.58  $8.42 $12.60  $0.00 $73.60
SPRINKLER FITTERS LOCAL 550 - (Seciion 4)
Apprentice - SPRINKLER FITTER - Local 350
Effective Date - 03/01/2013 Supplomental
Step  percent Apprentice Base Wage Health Pension Unemplayment Total Rate
1 35 $18.40 $8.42 $8.00 $0.00 $34.82
P 40 $21.03 $8.42 $8.00 $0.00 $37.45
3 45 $23.66 $8.42 $8.00 $0.00 $40.08
4 50 $26.29 $8.42 $8.00 $0.00 $42.71
5 53 $28.92 $8.42 $8.00 $0.00 $45.34
6 60 $31.55 $8.42 $8.00 $0.00 $47.97
7 65 $34.18 $8.42 $8.00 $0.00 $50.60
8 70 $36.81 $8.42 $8.00 $0.00 $53.23
9 75 $39.44 $8.42 $8.00 $0.00 $35.86
10 80 $42.06 $8.42 $8.00 - $0.00 $58.48
Notes: )
Steps are 850 hours
“Apprentice to Journeyworker Ratio;1:1 o
STEAM BOILER OPERATOR 06/01/2013 $39.96  $10.00 81355 $0.00 $63.51
OPERATING ENGINEERS LOCAL 4
12/01/2013 $40.74 $10.00 $13.55 $0.00 $64.29

For apprentice rates see "Apprentice- OPERATING ENGINEERS™

Issue Date:

06/11/2013
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Supplemental

Classification Effective Date  Base Wage Health ~ Pension Total Rate
Unemnloyment
TAMPERS, SELF-PROPELLED OR TRACTOR DRAWN 06/01/2013  $39.96  $10.00 ~ $13.55  $0.00 §63.51
OPERATING ENGINEERS LOCAL 4 B
12/01/2013 $40.74 $10.06  $13.53 $0.00 $64.29

For apprentice rates sce "Apprentice- OPERATING ENGINEERS"

TELECOMMUNICATION TECHNICIAN 03/01/2013 $32.64 $13.00  $12.51 $0.00 $58.15
ELECTRICIANS LOCAL 103

09/01/2013 $33.15 $13.00 $12.52 $0.00 $58.67
03/01/2014 $33.69 $13.00 $12.54 $0.00 $59.23
09/01/2014 $34.20 $13.00 $12.36 $0.00 $59.76
03/01/2615 $34.74 $13.00  $12.57 $0.00 $60.31
09/01/2415 $35.45 $13.00 $12.59 $0.00 $61.04
03/01/2G16 $36.17 £13.00 $12.62 $0.00 $61.79

Apprentice ~ TELECOMMUNICATION TECHNICIAN - Local 103
Effective Date -  03/01/2013

Supplemental

Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 40 $13.06 $13.00 $0.39 $0.00 $26.45
2 40 $13.06 $13.00 $0.39 $0.00 $26.45
3 45 $14.69 $13.00 $10.77 $0.00 $38.46
4 45 $14.69 $13.00 $10.77 $6.00 $38.46
5 50 $16.32 $13.00 $11.02 $0.00 $40.34
6 55 $17.95 $13.00 $11.27 $0.00 $42.22
7 60 $19.58 $13.00 §11.52 $6.00 §44.10
8 65 $21.22 $13.00 $11.77 $0.00 $45.99
9 70 $22.85 $13.00 $12.02 $0.00 $47.87
10 75 $24.48 $13.00 $12.26 $0.00 £49.74
Effective Date - 09/01/2013 Supplementat

Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 40 §13.26 $13.00 $0.40 $0.00 $26.66
2 40 $13.26 $13.00 $0.40 $0.00 $26.66
3 45 $14.92 $13.00 $9.79 $0.00 $37.71
4 45 $14.92 $13.00 $9.79 $0.00 $37.71
§ 50 $16.58 $13.00 $10.04 $0.00 - $39.62
6 55 $18.23 $13.00 $10.29 $0.00 $41.52
7 60 $19.89 $13.00 $10.54 $0.00 $43.43
8 65 $21.55 $13.00 $10.79 $0.00 $45.34
9 70 $23.21 $13.00 $11.04 $0.00 $47.25
10 75 $24.86 $13.00 $11.29 $0.00 $49.15

Apprentice to Journeyworker Ratio:1:1

Issue Date:  06/11/2013 Wage Request Number: 20130611029 Page 31 of 36



Supplemental

Classification Effective Date  Base Wage Health  Pension Unemployment Total Rate
TERRAZZO FINISHERS 02/01/2013  $4635  $10.18  $17.83  $0.00 $74.36
FRCRLATERS LOCAL S - MARRLE & L 08/01/2013  $47.25  $10.18  S$17.90  $0.00 $75.33
02/01/2014 $47.81 £10.18 $17.90 $0.00 £75.89
08/01/2014 $48.71 $10.18 $17.97 $0.00 $76.86
02/01/2015 $49.27 $16.18 $17.97 $0.00 $77.42
08/01/2015 $50.17 $10.18 $18.04 $6.00 $78.39
02/61/2016 $50.74 £10.18 §18.04 $0.60 $£78.96
08/01/2016 £51.64 $10.18 $18.12 $0.00 $79.94
02/01/2017 $52.21 $10.18 §18.12 $0.00 $8G.51
Apprentice - TERRAZZO FINISHER - Local 3 Marble & Tile
Effective Date - Supplemental
Step  percemt Apprentice Base Wage Health Pension Unemployment Total Rate
! 50 $23.18 $10.18 $17.83 $0.00 $51.19
2 60 $27.81 $16.18 $17.83 $0.00 $55.82
k} 70 $32.45 $10.18 $17.83 $0.00 $60.46
4 80 $37.08 §10.18 $17.83 $0.00 $65.09
5 90 $41.72 $10.18 $17.83 $0.00 $69.73
Effective Date - Supplemental
Step  percent Apprentice Base Wage Health Pension Unemplayment Total Rate
1 30 $23.63 $10.18 $17.90 $0.00 $51.711
2 60 $28.35 51018 $17.90 50.00 556.43
3 70 £33.08 $10:18 $17.90 $0.00 $61.16
4 80 $37.80 $10.18 $17.90 $0.00 $65.88
3 90 $42.53 $10.18 $17.90 $0.00 $70.61
Notes: - o -
"Apprentice fo Journcyworker Ratio:13 o o
TEST BORING DRILLER 06/01/2013  $34.45  $7.00  $12.60  $0.00 §54.15
LABORERS - FOUNDATION AND MARINE 201013 535,20 §7.10 $12.60 $0.00 §54.90
06/01/2014 $35.95 §7.10 $12.60 $0.00 $55.65
12/01/2014 $36.70 $7.10 $12.60 $0.00 $36.40
46/01/2013 £37.45 $7.10 $12.60 $0.00 $57.15
12/01/2015 $38.20 $7.10 $12.60 $0.00 $57.90
46/01/2016 538,93 §7.106 $£12.60 $4.00 $58.65
12/01/2016 $39.95 $7.10 §12.60 $0.00 $56.65

For apprentice rates see "Apprentice- LABORER™



Supplemental

Classification Effective Date  Base Wage Health  Pension Total Rate
Unemplovment
TEST BORING DRILLER HELPER 06/01/2013  $33.17  §7.16 $1260  $0.00 - $52.87
LABORERS - FOUNDATION AND MARINE
. 12/01/2013 $33.92 $7.10 $12.60 $0.00 $53.62
06/01/2014 34.67 $7.10 $12.60 $0.00 $54.37
12/01/2014 $35.42 §7.10 $12.60 $0.00 $55.12
066/01/2015 £36.17 $7.10 $12.60 $0.00 $55.87
12/61/2015 §36.92 $7.10 $12.60 $6.00 $56.62
06/01/2016 $37.67 $7.10 $12.60 $0.00 $57.37
12/01/2016 $38.67 $7.10 $12.60 $0.00 $58.37
For apprentice rates see "Apprentice- LABORER"
TEST BORING LABGRER 06/61/2013 $33.05  §7.10 81260 S0.00 $352.75
LABORERS - FOUNDATION AND MARINE
12/01/2013 $33.80 $7.10 $12.60 $0.00 $53.50
(6/01/2014 $34.55 $7.1¢ $12.60 $0.00 §54.25
12/01/2014 $35.30 $7.10 $12.60 $0.00 $35.00
66/01/2015 $36.05 $7.10 $12.60 $0.06 $55.75
12/01/2015 - 836.80 $7.10 $12.60 $0.00 $36.30
06/01/2016 $37.55 £7.10 $12.60 $0.00 $57.25
12/01/2016 £38.55 $7.10 812,60 $0.00 $58.25
For apprentice rates see "Apprentice- LABORER"
TRACTORS/PORTABLE STEAM GENERATORS 06/01/2013 $39.96  $1000  $13.55  $0.00 $63.51
QPERATING ENGINEERS LOCAL 4
12/01/2013 $40.74 £10.00 $13.53 $0.00 $64.29
For apprentice rates see "Apprentice- OPERATING ENGINEERS"
TRAILERS FOR EARTH MOVING EQUIPMENT 12/01/2012 $32.42 $9.07 $8.00 $0.00 $49.49 -
TEAMSTERS JOINT COUNCIL NO., 10 ZONE A
TUNNEL WORK - COMPRESSED AIR 06/01/2013  $45.33  §7.10  $13.00  $0.00 $65.43
LABCQRERS (COMPRESSED AIR;
‘ 12/01/2013 $46.08 37.1¢ $13.00 £6.00 $66.18
06/01/2014 $46.83 $7.10 $13.00 $0.00 $66.93
12/01/2014 $47.58 $7.10 $13.00 $0.00 $67.68
06/01/2015 $48.33 $7.10 $13.00 $0.00 $68.43
12/01/2015 $49.08 $7.10 $13.00 $0.00 $69.18
06/01/2016 $49.83 $7.10 $13.00 $0.00 $69.93
12/61/2016 $50.83 $7.10 $13.00 $0.60 £70.93
For apprentice rates see "Apprentice- LABORER"
TUNNEL WORK - COMPRESSED AIR (HAZ. WASTE) 06/01/2013 $47.33 £7.10 $13.00 $6.00 $67.43
LABORERS (COMPRESSED AIR)
12/01/2013 $48.08 §$7.10 $13.00 $0.00 $68.18
06/01/2014 $48.83 37.10 $13.00 $6.00 $68.93
12/01/2014 $49.58 $7.10 $13.00 $0.066 $69.68
06/01/2013 $50.33 $7.10 $13.00 50.00 $70.43
12/01/2015 $51.08 $7.10 $13.00 $£0.00 $71.18
06/01/2016 $51.83 $7.10 $13.00 $0.00 $71.63
12/61/2016 $52.83 §7.10 $313.00 $0.00 $72.93

For apprentice rates see "Apprentice- LABORER™

Issue Date:  06/11/2013

Wage Request Number:

20130611-029



Supplemental

Classification Effective Date Base Wage Health  Pension Fotal Rate
Unemplovment
TUNNEL WORE. - FREE AIR 06/01/2013 $37.40  §7.10  $13.00  $0.00 $57.50
LABORERS (FREE AIR TUNNEL)
12/61/2013 $£38.15 $7.10 $13.00 $0.00 $58.25
06/01/2014 $38.90 $§7.10 $13.00 $0.00 $59.00
12/61/2014 £39.65 $7.10 $13.00 $0.00 $59.75
06/01/2015 $40.40 $7.10 $13.00 $0.00 $60.50
12/01/2013 $41.15 $7.10 $13.00 $0.00 $61.25
06/01/2016 $41.90 $7.10 $13.00 $0.00 $62.00
12/01/2016 $42.90 $7.10 $13.00 $0.00 $63.00
For apprentice rates see " Apprentice- LABORER"
TUNNEL WORK - FREE AIR (HAZ. WASTE) 06/01/2013 $39.40 8710 $13.00 $0.00 $39.50
LABORERS (FREE AIR TUNNEL) C
12/01/2013 $40.15 $7.19 $13.00 $0.00 $60.25
(66/01/2014 $40.90 $7.10 $13.00 $0.00 $61.00
12/01/2014 $41.65 $7.10 $13.00 $0.00 $61.75
06/01/2015 $42.40 $7.10 $13.00 $0.00 $62.50
12/01/2015 §43.15 $7.10 $13.00 £0.00 §63.25
06/01/2016 $43.90 $7.10 $13.00 $0.00 $64.00
12/01/2016 $44.90 $7.10 $13.00 $0.00 $65.00
For apprentice rates see "Appremtice- LABORER"
VAC-HAUL 12/01/2012 §31.84  $8.51 $8.00 $9.60 $48.75
TEAMSTERS JGINT CQUNCIL NQ. 10 ZONE 4
WAGON DRILL OPERATOR 06/01/2013 $33.30  $7.10  $12.45  $0.00 $52.85
LABORERS - ZONE 1
12/03/2013 £34.05 $7.10 $12.45 $0.00 $33.60
66/01/2014 $34.80 $7.10 $12.45 $0.00 $54.35
12/01/2014 $35.55 $7.10 $12.45 $0.06 §35.10
06/01/2015 $36.30 $£7.10 $12.45 $0.00 $355.85
12/01/2015 $37.05 $7.10 $12.45 $0.00 $56.60
06/01/2016 $37.80 §7.10 $12.45 $0.06 £57.33
12/01/2016 $28.80 $7.10 $12.45 $0.00 $58.33
For apprentice rates see "Apprentice- LABORER"
WASTE WATER PUMP OPERATOR 06/01/2013 $40.34  $1000  $13.55  S0.00 $63.89
GPERATING ENGINEERS LOCAL 4
12/01/2013 $41.12 $10.00 $13.55 $0.00 $64.67
For apprentice rates see "Apprentice- OPERATING ENGINEERS"
WATER METER INSTALLER 03/01/2613 $49.31  $9.32  $13.2¢  $0.00 $71.52
PLUMBERS & GASFITTERS LOCAL 12
For apprentice rates see "Apprentice- PLUMBER/PIPEFITTER" or "PLUMBER/GASFITTER"
Outside Electrical - Fast
CABLE TECHNICIAN (Power Zone) 03/03/2013 §25.18  $820  $4.17 $0.00 $37.55
OUTSIDE ELECTRICAL WORKERS - FAST LOCAL 104
09/01/2G13 $25.66 $8.70 $4.48 $0.00 $38.84
For apprentice rates see "Apprentice- LINEMAN"
CABLEMAN (Underground Ducts & Cables) 03/03/2013 $35.67  $820  $4.98 $0.00 $48.85
QUTSIDE ELECTRICAL WORKERS - EAST LOCAL 104
09/01/2013 $36.55 $8.70 $6.58 $0.00 $51.83
For apprentice rates see "Apprentice- LINEMAN"
DRIVER / GROUNDMAN CDL 03/03/2013 $29.38  $8.20  $5.68 $0.00 $43.26
QUTSIDE ELECTRICAL WORKERS - EAST LOCAL 104 :
09/01/2013 $29.94 $£8.70 $6.035 $0.00 $44.09
For apprentice rates see "Apprentice- LINEMAN"
DRIVER / GROUNDMAN -Inexperienced (<2000 Hrs) 03/03/2013 $23.08  $820  §3.94 $0.00 $35.22
CGUTSHM ELECTRICAL WORKERS - EAST LOCAL o4
09/01/2013 $23.52 $8.70 §5.24 $06.00 $37.46

For apprentice rates see "Apprentice- LINEMAN"

Issue Date:  06/11/2013



Classification Effective Date  Base Wage Health  Pension - PPremental g gyse

Uncmployment
EQUIPMENT OPERATOR (Class A CDL) 03/03/2013 $35.647  $820 3898 $0.00 §52.85
QUTSIDE ELECTRICAL WORKERS - EAST LOCAL 104
05/01/2013 $36.35 $8.70 $9.43 $6.06 $54.48
For apprentice rates see "Apprentice- LINEMAN"
EQUIPMENT OPERATOR (Class B CDL) 03/03/2013 $31.48 $8.20 $6.19 $0.00 $45.87
QUTSIDE ELECTRICAL WORKERS - EAST LOCAL 104 X
09/G1/2013 £32.08 $8.70 $6.59 $0.00 $47.37
For apprentice rates see "Apprentice- LINEMAN"
GROUNDMAN 03/03/2013 $23.08  $820  $3.42 $0.00 $34.70
GUTSIDE BLECTRICAL WORKERS - EAST LOCAL 104
. 09/01/2013 $23.52 $8.70 $3.72 £0.00 $35.94
For apprentice rates see " Apprentice- LINEMAN™
GROUNDMAN -nexpetienced (<2000 Hrs.) (3/03/2013 $18.89  $8.20  $2.61 $0.00 $29.70
CQUTSIDE FLECTRICAL WORKERS - FAST LOCAL 104
(9/01/2013 $19.25 $8.70 $2.85 $0.00 $30.80
For apprentice rates see "Apprentice- LINEMAN"
JOURNEYMAN LINEMAN 03/03/2013  $41.97 8820  SI11.26  $0.00 $61.43
OUTSIDE ELECTRICAL WORKERS - EAST LOCAL 14
06/01/2013 $42.77 $8.70 $11.78 $0.00 $63.25

Apprentice - LINEMAN (Outside Electrical) - East Local 104

Effective Date -  03/03/2013 Supplementat

Step  percent Apprentice Base Wage Health - Pension Unemployment Total Rate
1 60 $25.18 $8.20 $3.92 $0.00 $37.30
2 63 $27.28 $8.20 $4.36 $0.00 $39.84
3 70 $29.38 $8.20 $5.06 $6.00 $42.64
4 75 $31.48 $8.20 §5.76 £0.00 $45.44
5 80 $33.58 $8.20 $6.46 $0.00 $48.24
0 g% $35.67 $8.20 £7.17 $0.00 $51.04
7 90 $37.77 $£8.20 $8.36 $0.00 $54.33
Effective Date - 09/G1/2013 Supplemental
Step  percent Apprentice Base Wage Health Pension Unemployment Tota! Rate
! 60 $25.66 $8.70 $4.24 $0.00 $38.60
2 63 $27.80 $8.70 - $47 $0.00 f41.21
3 70 $29.94 $8.70 $5.43 $0.00 $44.07
4 75 $32.08 $8.70 $6.16 $6.60 $46.94 ¢
5 80 $34.22 $8.70 $6.88 $6.00 $49.80
6 85 $36.35 $3.70 §7.62 86.00 $£52.67
7 90 $38.49 $8.70 58.83 $0.00 $56.02
Nm;& s e e v s e s e s vt i e e i s i i s ooy
‘Apprentice o Journeyworker Ratie:1:2 I -
TELEDATA CABLE SPLICER 07/16/2612 $2633  S$4.18  $2.79 $0.00 $33.30
QUTSIDE ELECTRICAL WORKERS - EAST LOCAL 104 -
TELEDATA LINEMAN/EQUIPMENT OPERATOR 07/16/2012 $24.78 $4.18 $2.74 $0.00 $31.70
QUTSIDE ELECTRICAL WORKERS - EAST LOCAL 104
TELEDATA WIREMAN/INSTALLER/TECHNICIAN 07/16/2012 $24.78 $4.1% $2.74 $0.00 $31.70

OQUTSIDE ELECTRICAL WORKERS - EAST LOCAL 104
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Classification Effective Bate  Base Wage  Health Pension S}:ypiemenl‘al Total Rate
Unemployment
TREE TRIMMER 02/01/2009 $16.59  $2.42  $0.00 $0.00 $19.01

QUISIDE ELECTRICAL WORKERS - EAST LOCAL 104

This classificaiion applies anly to the trimming of branches on
and around uility lines.

TREE TRIMMER GROUNDMAN 02/01/2009 $14.64  $2.42 $0.00 $0.00 £17.06
OUTSIDE ELECTRICAL WORKERS - EAST LOCAL 104

This classification applies only to the trimming of branches on
and around uglity lines.

Additional Apprentice Infonmation:

Minimwn wage rates for apprentices emiployed on public works projects arc histed above as a percentage of the pre-determined hourly wage rate established by the
Commissioner under the provisions of the MG L. ¢. 149, s5. 26-270. Apprentice ratios are established by the Division of Apprenticeship Training pursuant to M.G.1L.
c. 23,88 11E-11L.

All apprentices must be registered with the Division of Apprenticeship Training in accordance with MUG.L. ¢. 23, gs. 11E-11L,
All steps are six months (1000 hours) unless otherwise specified.

* Ratios are expressed in allowable number of apprentices to journeymen or fraction thereof.

**  Multiple ratjos are listed in the comment field.

wkk ADP o IM; 11, 22,203,304, 44 4:5 46, 5.7, 6.7, 6:8,6:9, 710, 8:10, &:11, 812, %13, 1013, 10014, erc.
e APPso IML 1L 12,203, 204, 305, 406,407, 5:8, 6:9, 6:10, 7211, §:12, §:13, 9:14, 1315, 1016, ete.
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WEEKLY PAYROLL RECORDS REPORT
& STATEMENT OF COMPLIANCE

In accordance with Massachusetts General Law ¢. 149, §27B, a true and accurate record
must be kept of all persons employed on the public works project for which the enclosed rates
have been provided. A Payroll Form has been printed on the reverse of this page and includes
all the information required to be kept by law. Every contractor or subcontractor is required to
keep these records and preserve them for a period of three years from the date of completion of
the contract.

In addition, every contractor and subcontractor is required to submit a copy of their
weekly payroll records to the awarding authority. For every week in which an apprentice is
employed, a photocopy of the apprentice’s identification card must be attached to the payroll
report. Once collected, the awarding anthority is also required to preserve those records for three
years.

In addition, each such contractor, subcontractor, or public body shall furnish to the
awarding authority directly, within fifteen days after completion of its portion of the work a
statement, executed by the contractor, subcontractor or public body who supervises the payment
of wages, in the following form:

STATEMENT OF COMPLIANCE

, 20
E: ' s .
{Name of signatory pariy} (Title)
do hereby state;
That [ pay or supervise the payment of the persons employed by
on the
{Contractor, subcontractor or public body) (Building or project)

and that all mechanics and apprentices, teamsters, chauffeurs and laborers employed on

said project have been paid in accordance with wages determined under the provisions of
sections twenty-six and twenty-seven of chapter one hundred and forty nine of the
General Laws.

Signature

Title

DIVISION OF OCCUPATIONAL SAFETY, 19 STANIFORD STREET, 2nd FLOOR, BOSTON, MA 02114
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Form: CITY OF SOMERVILLE Rev. 08/01/12
Contract Number:

CITY OF SOMERVILLE CODE OF ORDINANCES SECTION 2-397 et seq .

Instructions: This form shall be included in all Invitations for Bids and Requests for Proposals
which involve the fumishing of labor, time or effort (with no end product other than reports) by
vendors contracting or subcontracting with the City of Somerville, where the contract price
meets or exceeds the following dollar threshold: $10.000. If the undersigned is selected, this
form will be attached to the contract or subcontract and the certifications made herein shall be
mcorporated as part of such contract or subcontract. Complete this form and sign and date
where indicated below on page 2.

Purpose: The purpose of this form is to ensure that such vendors pay a “Living Wage” (defined
below) to all covered employees (i.e., all employees except individuals in a city, state or
federally funded youth program). In the case of bids, the City will award the contract to the
lowest responsive and responsible bidder paying a Living Wage. In the case of RFP’s, the City
will select the most advantageous proposal from a responsive and responsible offeror paying a
Living Wage. In neither case, however, shall the City be under any obligation to select a bid or
proposal that exceeds the funds available for the contract.

Definition of “Living Wage”: For this contract or subcontract, as of 07/01/2012 “Living
Wage” shall be deemed to be an hourly wage of no less than $11.71 per hour. From time
to time, the Living Wage may be upwardly adjusted and amendments, if any, to the contract or
subcontract may require the payment of a higher hourly rate if a higher rate is then in effect.

CERTIFICATIONS

1. The undersigned shall pay no less than the Living Wage to all covered employees who directly
expend their time on the contract or subcontract with the City of Somerville,

2. The undersigned shall post a notice, (copy enclosed), to be furnished by the contracting City
Department, informing covered employees of the protections and obligations provided for in the
Somerville Living Wage Ordinance, and that for assistance and information, including copies of
the Ordinance, employees should contact the contracting City Department. Such notice shall be
posted in each location where services are performed by covered employees, in a conspicuous
place where notices to employees are customarily posted.

3. The undersigned shall maintain payrolls for all covered employees and basic records relating
hereto and shall preserve them for a period of three years. The records shall contain the name and
address of each employee, the number of hours worked, the gross wages, a copy of the social

*
Copies of the Ordinance are available upon request to the Purchasing Department.

Online at: www somervitiema gov/purchasing Page1of3




Form: CITY OF SOMERVILLE Rev. 08/01/12
Contract Number:

security returns, and evidence of payment thereof and such other data as may be required by the
contracting City Department from time to time.

4, The undersigned shall submit payroll records to the City upon request and, if the City receives
information of possible noncompliance with the provisions the Somerville Living Wage
Ordinance, the undersigned shall permit City representatives to observe work being performed at
the work site, to interview employees, and to examine the books and records relating to the
payrolls being investigated to determine payment of wages.

5. The undersigned shall not fund wage increases required by the Somerville Living Wage
Ordinance by reducing the health insurance benefits of any of its employees.

6. The undersigned agrees that the penalties and relief set forth in the Somerville Living Wage
Ordinance shall be in addition to the rights and remedies set forth in the contract and/or
subcontract.

CERTIFIED BY:

Signature:

(Duly Authorized Representative of Vendor)

Title:

Name of Vendor:

Date:

Online at: www.somervillema.gov/purchasing Page 2 of 3




Form: CITY OF SOMERVILLE Rev. 08/01/12
Contract Number:

INSTRUCTIONS: PLEASE POST

NOTICE TO ALL EMPLOYEES
REGARDING PAYMENT OF LIVING WAGE

Under the Somerville, Massachusetts’ Living Wage Ordinance (Ordinance No. 1999-1),
any person or entity who has entered into a contract with the City of Somerville is required to
© pay its employees who are involved in providing services to the City of Somerville no less thar a
“Living Wage”.

The Living Wage as of 07/01/2012 is $ 1 1 ) 7 1 per hour. The only employees
who are not covered by the Living Wage Ordinance are individuals in a Youth Program. “Youth
Program” as defined in the Ordinance, “means any city, state or federally funded program which
employs youth, as defined by city, state or federal guidelines, during the summer, or as part of a
school to work program, or in any other related seasonal or part-time program.”

For assistance and information regarding the protections and obligations provided for in
the Living Wage Ordinance and/or a copy of the Living Wage Ordinance, all employees should
contact the City of Somerville’s Purchasing Department directly.

Online at: www.somervillema.gov/purchasing Page 3 of 3




Appendix B

Form for General Bid



FORM FOR GENERAL BID
FOR CONSTRUCTION CONTRACT
To the Awarding Authority

A. The .undersigned proposes to furnish all labor and materials required for:

(project)

(city or town)

in accordance with the accompanying plans and specifications prepared by

(name of Architect)

specified below, subject to additions and deductions according to the terms of the

specifications.
B. This bid includes addenda numbered
C. This proposed contract price is
(total bid in words)
$
(total bid in figures)
D. if there is attached a "Bid Form for Alternates”, the Bidder shall fill in prices for each

alternate. All blank spaces must be filled in. The omission of any item will result in the
rejection of a bid. The price of each alternate shall include its pro rata share of overhead
and profit;

E. The Undersigned Bidder agrees that, if it is selecied as general contractor, it will within
five days, Saturdays, Sundays and legal holidays exciuded, after presentation thereof by
the Awarding Authority, execute a contract in accordance with the terms of this bid and
furnish a performance bond and also a labor and materials or payment bond, each of a
surety company gualified to do business under the laws of the Commonwealth of
Massachusetts and satisfactory to the Awarding Authority and each in the sum of the
contract price, the premiums for which are to be paid by the general contractor and are
included in the contract price.

. The Undersigned Bidder hereby certifies that it is able to furnish labor that can work in
harmony with ali other elements of iabor employed or to be employed on the Project and
that it will comply fully with all laws and regulations applicable to this Award, including
applicable provisions if MGL Chapter 149, ss.44A - J and MGL Chapter 30, ss. 39M et
seq.



The Undersigned Bidder further certifies under the penalties of perjury that this bid is in all
respects bona fide, fair and made without collusion or fraud with any other person. As
used in this subsection the work "person” shall mean any natural person, joint venture,
partnership, corporation or other business or legal entity.

The Undersigned Bidder agrees to comply with federal and state equal opportunity and
fabor requirements, including payment of prevailing wages.

The Undersigned Bidder certifies that it is a (Sole Proprietorship, General Partnership,
Limited Partnership, Corporation, Trust, Joint Venture) , that
the Federal Employer Identification Number (EIN) of the Bidder is # , and
that it is in compliance with all federal, state, and local laws regarding taxation, and that:

1) if a Sole Proprietorship, it conducts business under the name

. and that a D/B/A Certificate has been filed with the Clerk of the City of Somerville, and
that the residential address of the sole proprietor is
, and that the Bidder has been conducting business under that name for
years.

2) if a General Partnership, then name of the General Partnership is
, the General partnership has been doing business under that name for years,
and the names and residential addresses of the General Partners are

3) if a Limited Partnership, the name of the Limited partnership is
, the Limited Partnership has been doing business under that name for years, the
names and residential addresses of the General Partners of the Limited Partnership are

and, a Certificate of Limited Partnership (obtainable from the Secretary of the
Commonweaith) is submitted with this Form for Bid.

4) If a Corporation, the Bidder is incorporated in the State of , the
name of the Corporation is
The Corporation has been doing business under that name for years, the names

and residential addresses of its officers are:

President:

Treasurer:

Clerk:

and a current Certificate of Legal Existence, {obtainable from the Secretary of the
Commonwealth for Massachusetts corporations and non-Massachusetts corporations
which are properly registered as foreign corporations doing business in the
Commonwealth), is submitted with this Form for Bid.



5) if a Joint Venture, the name of the Joint Venture is

the Joint Venture has been operating under that name for years, the names
and business addresses of the Joint Venturers are:

the above-requested information regarding individual business entities is furnished for
each joint venturer as foliows

and that a copy of the joint veniure agreement is furnished with this Form for Bid.

J. The Undersigned Bidder certifies under penaliies of perjury that the Bidder is not
presently debarred from doing federal or state public construction work, that the
Bidder has not had its low bid reiected by any municipality in the previous two years,
except
, in which case the reasons for rejection were as follows:

K. The Undersigned Bidder certifies that the following three projects were compieted during
the previous six years and may be contacted by the Awarding Authority as references:

Name of Town & Project $Amount Name and Tel. No. of Contact

L. The Undersigned Bidder understands that the contractor and subcontractors will be
required to pay prevailing wages 1o laborers and mechanics, and that if the
Undersigned's bid is significantly below the average bid, the Awarding Authority may
require the Bidder to substantiate that the bid is based on payment of wages at
prevailing rates.



An itemized Schedule of Values is attached with this Form for Bid.
Executed this day of 2012.

On beha[f of

{Undersigned Bidder Name)

(Business Address) and {Telephone)

By:
(Name and Address of Person Signing Bid)

(Title of Person Signing bid)



Appendix C

Sampie Contract



OWNER-CONTRACTOR PUBLIC CONSTRUCTION AGREEMENT
CITY OF SOMERVILLE

PURCHASING DEPARTMENT FOR DPW

AGREEMENT made this 1st day of month, vear, by and between the City of Somerville,
a Massachusetts municipal corporation, acting by and through its Purchasing Department, 83
Highland Ave., Somerville, MA 02143 (referred to variously in the Contract Documents as
"City", "Owner", "Awarding Authority", and "School”) and the following General Contractor
(referred to in the Contract Documents as "Contractor” or "General Contractor”):

CONTRACTOR
Name: vendor name
Address: vendor address, city, MA zip

PROJECT
Name: project description
Location: project location

Brief Description: further project description

ARCHITECT: architect name

Address: architect address, city, MA zip

LANDSCAPE ARCHITECT
Name: n/a
Address:

ENGINEER
Name: n/a
Address:

(The Architect, Landscape Architect, or Engineer is described herein
as the "Design Professional”.)



THIS CONTRACTIS A
Public Works Contract under $10,000

Public Building Contract under $10,000, subject to the price quote requirements
of Chapter 149 of the General Laws

Public Building Contract estimated to cost more than $10,000, but less than
$25,000, subject to the written response requirements of Chapter 149 of the
General Laws

Public Works Contract estimated to cost more than $10,000 thereby subject to
the bidding requirements of Mass. Gen, Laws, Chapter 30, Section 39M

X_ Public Building Contract estimated to cost more than $25,000, but less than
$100,000, subject to the bidding requirements of Mass. Gen. Laws, Chapter 30,
Section 39M

Public Building Contract estimated to cost more than $100,000 subject to the
bidding requirements of Mass. Gen. Laws, Chapter 149, Section 44A.

(Chapter 149 and Chapter 30 contain interrelated provisions. When a provision applies only to
Chapter 149 s. 44A contracts or only to Chapter 30, s. 39M contracts, it is so noted herein.

Otherwise, any section of Chapter 30 or Chapter 149 cited in this contract shall be deemed to
apply to both types of contracts.)

Section 1: CONTRACT DOCUMENTS.

The Contract Documents consist of the Owner-Contractor Agreement, Advertisement, Bidding
Documents, Technical Specifications, Drawings, General Conditions, Supplementary
Conditions, and Addenda issued prior to execution of this Contract, and Modifications agreed to
in writing after the execution of this Contract. The following Appendices are attached hereto
and are hereby incorporated by reference.

Appendix A - Advertisement; Notice {o Bidders;

Appendix B - Bid Documents - Contractor's Bid

Appendix C - Scope of Services - includes

a brief description of the project and the

Plans and Technical Specifications {(Plans on File)

Appendix D - Insurance Requirements
with Contractor's Insurance Certificate(s)

Appendix E - General Condifions
Appendix F - Wage Rates; Living Wage Ordinance form

Appendix G - Performance Bond and Payment Bond, if contract is over $2,000



The Coniract Documents represent the entire Confract between the parties herefo and
supersede prior negotiations, representations, or Contracts, whether written or oral.

Section 2: THE WORK.

The Contractor shall execute all work described in the Contract Documents, except to the
extent that such work is specifically indicated in the Contract Documents to be the responsibility
of others. In accordance with Chapter 30, section 38l of the General Laws, the contractor shall
perform all of work in conformity with the plans and specifications included herein as Appendix
A. No willful or substantiai deviation from such plans and specifications shall be made unless
authorized in writing by the Commissioner of Public Works, which authorization shall be
confirmed by written change order within thirty days.

Section 3: PROJECT DATES

(a) Commencement: The Date of Commencement shall be stipulated by a written
Notice to Proceed given by the City to the Contractor.

(b) Substantial Completion: The Contractor shall achieve substantiali completion of the
work no later than scheduled in the bid documents or date after the Date of Commencement,
time being of the essence. For good cause shown, the Commissioner of Public Works may, in
his sole discretion, extend the date of substantial completion by written change order.

(c) Damages for Delay. The Contractor and the Contractor's surety shall be liable for
and shall pay the City the sum of $100.00 per calendar day, as liquidated damages, for each
calendar day of delay until the work is substantially completed or, in the case of the portion of
the work, for each calendar day of delay until the portion of the work is substantially completed.
Substantial Completion shall mean either a) that the work, or portion of the work, has been
completed, except for work having a contract price of less than one percent (1%) of the then
adjusted total contract price; or b) that substantially all of the work has been completed and
opened to public use, except for minor incomplete or unsatisfactory work items that do not
materially impair the usefulness of the work.

{d) Suspension of the Work/Excusable Delays. If the City is required to suspend the
work as a result of a request from the Office of the Attorney General in connection with a bid
protest or an injunction, the Contractor shall not have a claim for damages, but the City shall
extend the date of substantial completion for a period of time commensurate with the period of
the suspension, and the liquidated damages clause shall not take effect until the extended date
of substantial completion. If any of the following occurrences causes a delay in the work, the
Contractor shall immediately notify DPW in writing. f, upon investigation, the City finds that the
delay is excusable, the City shall extend the date of substantial completion for a period of time
commensurate with the period of the excusable delay, and the liquidated damages clause shall
not take effect until the extended date of substantial completion:

(1) any acts of the Government, including controls or restrictions upon or requisitioning
of materials, equipment, tools, or tabor by reason of war, National Defense, or any other
national emergency;



(2) delays which are caused by the City and which are not occasioned by the
Confractor's failure fo supply DPW or its design professional with progress schedules,
documents, samples, and the like, in a timely manner;

(3) causes not reasonably foreseeable by the parties to this Contract,
which are beyond the reasonable control of the Contractor, such as blizzards, floods,
hurricanes, tornadoes, and strikes;

{4) any delay of any subcontracior resulting from paragraphs (1), (2), or (3);

Section4. CONTRACT SUM

The contract sum shall be $contract amount. The contract sum may be increased or
decreased by change order, as quantities which have been estimated in the bid documents
become known, or as other additions or deletions to the work are made, or if the work is
interrupted or suspended by the City, all as set forth herein.

Section 5. CHANGES IN THE CONTRACT

(2) Suspension, Delay. or Interruption due to order of Awarding Authority.

(1} The Awarding Authority may order the General Contractor in

writing to suspend, delay, or interrupt all or any part of the work for such period of time as it
may determine to be appropriate for the convenience of the Awarding Authority; provided,
however, that if there is a suspension, delay, or interruption for fifteen days or more or due to a
failure of the Awarding Authority to act within the time specified in this contract, the Awarding
Authority shall make an adjustment in the contract price for any increase in the cost of
performance of this contract but shall not include any profit to the General Contractor on such
increase; and provided further, that the Awarding Authority shall not make any adjustment in the
contract price under this provision for any suspension, delay, interruption, or failure to act to the
extent that such is due to any cause for which this contract provides for an equitable adjustment
of the contract price under any other contract provisions,

(2) The General Contractor must submit the amount of a claim under provision (1) to
the Awarding Authority in writing as soon as practicable after the end of the suspension, delay,
interruption or failure to act and, in any event, not later than the date of final payment under this
contract and, except for costs due to a suspension order, the Awarding Authority shall not
approve any cosis in the claim incurred more than fwenty days before the General Contractor
notified the Awarding Authority in writing of the act or failure to act involved in the claim.

(3} A subconiractor shall have the same rights against the General Contractor for
payment for an increase in the cost of its performance as provisions (1) and (2) give the
General Contractor against the Awarding Authority, but nothing in provisions (1) and (2) shall in
any way change, modify or alter any other rights which the General Contractor or the
subcontractor may have against each other,

(b} Change Orders. No wiliful and substantial deviation from the plans and
specifications shall be made unless authorized in writing by the Awarding Authority or by the
Design Professional in charge of the work who is duly authorized by the Awarding Authority to
approve such deviations. In order to avoid delays in the prosecution of the work required by the




contract, such deviation from the plans and specifications may be authorized by a written order
of the Awarding Authority or Design Professional so authorized, fo be confirmed at a later time
by a written Change Order, signed under penalties of perjury, using AlA Document G701 {(or its
equivalent). The Change Order shall include the following: (1) if such deviation involves any
substitution or elimination of materials, fixtures or equipment, the reasons why such materials,
fixtures or equipment were included in the first instance and the reasons for substitution or
elimination, and, if the deviation is of any other nature, the reasons for such deviation, giving
justification therefor; (2) that the specified deviation does not materially injure the project as a
whole; (3) that either the work substituted for the work specified is of the same cost and quality,
or that an equitable adjustment [increase or decrease as the case may be] has been agreed
upon between the Contracting Agency and the General Contractor and the amount in dollars of
such adjustment; and (4) that the deviation is in the best interest of the Contracting Authority.
The Change Order shall also indicate whether or not the date of substantial compietion has
been extended. The equitable adjustment in price shall be determined by the unit prices, if
any, in the General Contractor’s bid; otherwise, it shall be a number which is agreed to by both
parties as a fair adjustment and which can be itemized and substantiated to the reasonable
satisfaction of the Contracting Authority. Where increases and decreases to the Contract Sum
are included in one Change Order, the negotiated aliowance for overhead and profit shall be
calculated on the basis of the net increase, if any.

(c) Biffering Subsurface or Latent Physical Conditions. in accordance with Chapter 30,
section 39N of the General Laws, if, during the progress of the work, the Contractor or the
Awarding Authority discovers that the actual physical subsurface or latent physical conditions
encountered at the site differ substantially or materially from those shown on the plans or
indicated in the contract documents, either the Contractor or the Contracting [Awarding]
Authority may request an equitable adjustment in the contract price of the contract applying to
work affected by the differing site conditions. A request for such an adjustment shall be in
writing and shall be delivered by the party making such claim to the other party as soon as
possible after such conditions are discovered. Upon receipt of such a claim from a Contractor,
or upon its own initiative, the Contracting Authority shall make an investigation of such physical
conditions, and, if they differ substantially or materially from those shown on the plans or
indicated in the contract documents or from those ordinarily encountered and generally
recognized as inherent in work of the character provided for in the plans and contract
documents and are of such a nature as to cause an increase or decrease in the cost of
performance of the work or a change in the construction methods required for the performance
of the work which results in an increase or decrease in the cost of the work, the Contracting
Authority shall make an equitable adjustment in the contract price and the contract shall be
modified in writing accordingly.

Section 6. PAYMENTS TO THE CONTRACTOR

(a) Progress Payments. The Contractor may submit requests for progress payments
(hereafter, “Periodic Estimates”) for work completed during the preceding month and for
materials not incorporated in the work, but delivered and suitably stored at the site (or some
other location agreed upon in writing). The Contractor's progress schedule and schedule of
values, as modified by agreement of the parties, may be used by the City as a basis for
reviewing the Contractor’'s Periodic Estimates. In the case of contracts for construction,
reconstruction, alteration, remodeling, repair, or demolition of a public building, where the
amount is more than two thousand dollars, the Contractor's Pericdic Estimate shalt contain a
separate item for each filed subtrade and sub-subftrade, and a column listing the amount paid to



each subcontractor and sub-subcontractor as of the date the periodic estimate is filed, as
required by Chapter 30, Section 39K, of the General Laws.

(1) Time for Payment. In the case of contracts for construction, reconstruction,
alteration, remodeling, repair or demolition of a public building, where the amount is more than
two thousand dollars, the City shall, in accordance with Chapter 30, Section 39K, of the General
Laws, make payment within fifteen days of receipt of the Contractor's Periodic Estimate;
provided however, that the City may, within seven days of receipt of an estimate which is not in
the required form or which is arithmetically incorrect, return the incorrect estimate to the
Contractor for correction, whereupon the date of receipt shall be the date of receipt of the
corrected Periodic Estimate. For all other construction contracts, progress payments are
governed by Chapter 30, Section 39G of the General Laws, and the City is required to make
payment within thirty-five days of receipt of a Periodic Estimate.

(2) Retainage prior fo Substantial Completion. in all construction contracts, the City
may hold back a retainage of up to five percent of each progress payment to ensure
satisfactory completion of the work. In addition, the City may withhold any amounts in dispute,
including disputed change orders and direct payments owed to subcontractors pursuant fo
Chapter 30, Section 39F of the General Laws.

(b) Payment upon Substantial Completion. in the case of contracts for construction,
reconstruction, alteration, repair, remodeling, or demolition of a public building, where the
amount is more than $2,000, Chapter 30, Section 39K, of the General Laws governs payment
upon substantial completion. For all other contracts, Chapter 30, Section 39F of the General
Laws governs payment upon substantial completion.

(1) Definition of Substantial Completion. Substantial Completion shall mean either a)
that the work, or portion of the work, has been completed, except for work having a contract
price of less than one percent {1%) of the then adjusted total contract price; or b) that
substantially all of the work has been completed and opened to public use, except for minor
incomplete or unsatisfactory work items that do not materially impair the usefulness of the work.

(2) Certificate of Substantial Completion. The Contractor shall give written notice to the
City when the Confractor is of the opinion that the work has been substantially completed.
Within twenty-one days of receipt of such notice, provided there is no dispute as to whether the
work has been substantially completed, a Certificate of Substantial Completion signed by the
City's Design Professional, or a written Declaration of Substantial Completion signed by the
Executive Director of Mayor’'s Office of Strategic Planning and Community Development {on
AlA form #_G701 or its equivalent) shall be given to the Contractor. The date of such
Certificate or Declaration shall be the Effective Date of Substantial Completion, subject to the
provisions of Chapter 30, Section 39J, of the General Laws. if the City does not agree that the
work has been substantially completed, the City or the City's Design Professional shall, within
the twenty-one day period, present the Contractor with a written, itemized list of incomplete or
unsatisfactory work items sufficient to demonstrate that the work has not been substantially
completed. If the City fails to respond within the twenty-one day period, the date of the
Contractor's notification of substantial completion shall become the "Effective Date of
Substantial Completion". Within fifteen days after the effective date of the City's declaration of
substantial completion, the City shall send to the Contractor by certified mail, return receipt
requested, a complete list of all incomplete or unsatisfactory work items and, unless delayed by
causes beyond his control, the Contractor shall complete all such work items within forty-five




days after receipt of said list or before the date of substantial completion in the contract,
whichever is later. If the Contractor fails to complete such work within such time, the City may
send the Contractor a notice in writing by certified mail, return receipt requested, instructing the
Contractor that if the work is not completed with seven days after receipt of the notice, the
contract will be terminated and the City will complete the incomplete or unsatisfactory work
items and charge the cost of the same to the Contractor and the Contractor's sureties.

(3) Retainage after Substantial Completion. Within sixty-five days after the Effective
Date of Substantial Completion, the City shall pay the Contractor all but one percent retainage,
minus: a) the amount of any disputed work item; and b) five (5) percent of the value of plant
materials in the ground; and ¢) the City’s estimated cost of completing all incomplete and
unsatisfactory work items. The City shall also deduct an amount equal to the sum of all
demands for direct payment filed by subcontractors and not yet paid to subcontractors or
deposited in jeint accounts pursuant to Chapter 30, Section 39F of the General Laws. The five
(5) percent retainage of the value of all plant materials in the ground shall be withheld by the
City until final acceptance of such plant materials at the end of the guarantee period.

(c) Final Payment. The City shall make final payment {o the Contractor within thirty
days of completion of the work and submission of all documentation required.

{F FORMS FOR WAGE CERTIFICATIONS AND OTHER DOCUMENTATION
ARE SUPPLIED BY THE CITY TO THE CONTRACTOR, THE CONTRACTOR
SHALL SUBMIT DOCUMENTATION ON SUCH FORMS.

(d) Interest. if the City fails to pay the Contractor within the time periods
mandated by statute, the City shall pay interest to the Contracter in accordance with Chapter
30, Sections 39G and 39K, whichever is applicable.

Section7. PAYMENT OF SUBCONTRACTORS.

In accordance with Chapter 30, Section 39F of the General Laws, the subparagraphs a)
through h) of this section shall be binding on contracts awarded pursuant to Chapter 30,
Section 39M of the General Laws, and paragraphs a) through i} shall be binding on contracts
awarded pursuant to Chapter 149, Section 44A of the General Laws: '

{a} Immediately after the Contractor receives payment on account of a periodic
estimate, the Contractor shall pay each subcontractor the amount paid for labor performed and
materials furnished by that subcontractor, less any amount specified in any court proceedings
barring such payment and also less any amount claimed due from the subcontractor to the
Contractor.

(b} Not later than the sixty-fifth day after each subcontractor substantially completes his
work in accardance with the plans and specifications, the entire balance due under the
subcontract less amounts retained by the City as the estimated cost of completing the
incomplete and unsatisfactory items of work, shall be due the subconiracter; and the City shall
pay that amount tc the Contractor. The Contractor shall immediately pay to the subcontractor
the full amount received from the City less any amount specified in any court proceeding
barring such payment and also less any amount claimed due from the subcontractor by the
Contractor.



{(c) Each payment made by the City to the Contractor pursuant to subparagraphs a) and
b} of this section for the labor performed and materials furnished by a subcontractor shall be
made to the Contractor for the account of that subcontractor; and the City shall take reasonable
steps to compel the Contractor to make each such payment to each such subcontractor, if the
City has received a demand for direct payment from a subcontractor for any amount which has
been included in a payment to the Contractor or which is to be included in a payment to the
Contractor for payment to the subcontractor as provided in subparagraphs a) and b), the City
shall act upon the demand as provided in this section.

(2) If, within seventy days after the subcontractor has substantially completed the
subcontract work, the subcontractor has not received from the Contractor the balance due
under the subcontract, including any amount due for extra labor and materials furnished to the
Contractor, less any amount retained by the City as the estimated cost of completing the
incomplete and unsatisfactory items of work, the subcontractor may demand direct payment of
that balance from the City. The demand shall be by a sworn statement delivered to or sent by
certified mail to the City, and a copy shall be delivered to or sent by certified mail to the
Contractor at the same time. The demand shall contain a detailed breakdown of the balance
due under the subcontract and also a statement of the status of completion of the subcontract
work. Any demand made after substantial completion of the subcontract work shall be valid
even if delivered or mailed prior to the seventieth day after the subcontractor has substantially
compieted the subcontract work. Within ten days after the subcontractor has delivered to or so
mailed the demand to the City and delivered or so mailed a copy to the Contractor, the
Contractor may reply to the demand. The reply shall be by sworn statement delivered to or
sent by certified mail to the City and a copy shall be delivered to or sent by certified mail to the
subcontracior at the same time. The reply shall contain a detailed breakdown of the balance
due under the subcontract including any amount due for extra labor and materials furnished to
the Contractor and of the amount due for each claim made by the Contractor against the
subcontractor.

{e) Within fifteen days after receipt of the demand by the City, but in no event prior to
the seventieth day after substantial completion of the subcontract work, the City shall make
direct payment to the subcontractor of the balance due under the subcontract including any
amount due for extra labor and materials furnished to the Contractor, less any amount {1)
retained by the City as the estimated cost of completing incomplete or unsatisfactory items of
work, (2} specified in any court proceedings barring such payment, or (3) disputed by the
Contractor in the sworn reply; provided, that the City shall not deduct from a direct payment any
amount as provided in part (3} if the reply is not sworn to, or for which the sworn reply does not
contain the detailed breakdown required by subparagraph {d). The City shall make further
direct payment to the subcontractor immediately after the removal of any basis for deductions
set forth in (1) or (2} above.

(f} The City shall promptly deposit disputed amounts in an interest-bearing, joint
account in the names of the Contractor and the subcontractor, in a bank in Massachusetts
selected by the City or agreed upon by the Contractor and the subcontractor, and shall notify
the Contractor and the subcontractor of the date of the deposit and the bank receiving the
deposit. The bank shall pay the amount in the account, including accrued interest, as provided
in an agreement between the Contractor and the subcontractor or as determined by decree of a
court of competent jurisdiction.



(g} All direct payments and all deductions from demands for direct payments deposited
in an interest-bearing account or accounts in a bank pursuant to subparagraph (f) shall be
made out of amounts payable to the Contractor at the time of receipt of a demand for direct
payment from a subcontractor and out of amounts which later become payable to the
Contractor and in the order of receipt of such demands from the subcontraciors. All direct
payments shall discharge the obligation of the City to the Contractor to the extent of such
payment.

(n) The City shall deduct from payments to the Contractor amounts which, together
with the above-mentioned bank deposits, are sufficient to satisfy all unpaid
demands for direct payment received from subcontractors. All such amounts shall be
earmarked for direct payments to such subcontractors, whose claims shall have priority over all
other creditors of the Contractor.

{i} If the subcontractor does not receive payment as provided in subparagraph (a), or if
the Contractor does not submit a Periodic Estimate for the vaiue of the labor or materials
performed or furnished by the subcontractor, and the subcontractor does not receive payment
for the same when due less the deductions provided for in subparagraph (a), the subcontractor
may demand direct payment by following the procedure in subparagraph (d) and the Contractor
may file a sworn reply as provided in that same subparagraph. A demand made after the first
day of the month following that for which the subcontractor performed or furnished the labor
and materials for which the subcontractor seeks payment shall be valid even if delivered or
mailed prior to the time payment was due on a Periodic Estimate from the Contractor.
Thereafter, the City shall proceed as provided in subparagraph {e), (f} (g) and (h).

Section 8. PREVAILING WAGE REQUIREMENTS.

(2) The Contractor shall pay wages at no less than the wage rates set forth in
Appendix G, incorporated as part of this Agreement: namely, State Prevailing Wage Rates;
provided, however, that if any department of the City should make use of this Contract for a
project which is federally funded, then the Contractor shall pay wages at the higher of the two
rates. If a labor classification is not listed the Contractor shall notify DPW and request
insiructions. In addition, the Contractor shall:

{1} pay wages at least once a week;

(2) submit payrolt information on a weekly basis in a format approved by DPW,
numbered in numerical sequence and signed by the Contractor (including forms for
weeks when the Contractor is not on the site, in which case there shall be a notation to
the effect "no work this payroll period" and a date anticipated for resuming work);

(b) The Contractor shall submit to DPW within the first week of construction:

(1)  alist of apprenticeship programs with which the Contractor is affiliated;

{2) the number of apprentices on the Project employed by the Contractor.

(3) a list of the Contractor's employee fringe benefits;



(4) a copy of each project schedule, including the anticipated commencement date
for each Subcontractor; and

(5) a list of each Subcontractor's suppliers and material men.
{c) The contractor shall include language similar to the above in all subcontracts.
Section 9. EQUAL EMPLOYMENT OPPORTUNITY/NONDISCRIMINATION

a) the Contractor shall not discriminate against any employee or applicant for
employment because of race, color, religion, sex, marital status, sexual orientation, national
origin, age, disability, Vietham Era veteran status or because an employee or applicant is a
recipient of federal, state, or local public assistance or housing subsidies; and

b} the Contractor shall not discriminate, in any stage of the contract from award to
completion, in the selection or retention of subconiractors, suppliers, and materiaimen, or in the
procurement of materials or supplies, or the rental of equipment, on the basis of race, religion,
sex, marital status, sexual orientation, national origin, age, disability, Vietnam Era veteran
status, or because an individual is a recipient of federal, state, or local public assistance or
housing subsidies; and

¢) the Contractor shall post an equal empioyment opportunity notice in conspicuous
places at the worksite, shall make copies of such notice available to employees and job
applicants, and shall send such notice to each labor union or representative of workers with
which the Contractor has a collective bargaining agreement or other contract or understanding;
and :

d) the Contractor shall, fo the greatest extent feasible, give employment and
on-site training opportunities, to lower-income, minority, women, and disabled members of the
tocal community and shall award subcontracts, when possible, to Minority Business Enterprises
(MBE) and Women Business Enterprises (WBE).

e) the contractor shall include language similar to the above in all subcontracts.
Section 10, COPELAND ANTI-KICKBACK ACT.

If this contract is in excess of $2,000 and is federally funded, the Contractor shall
comply with the Copeland "Anti-Kickback Act" (18 U.S.C. 874 and 29 CFR Part 3) more
fully set forth in Appendix G attached hereto, and shall not induce any person employed in the
construction, completion, or repair of a public building or public work, to give up any part of the
compensation to which he would otherwise be entitled.

Section 11. WORK HOURS AND SAFETY STANDARDS.

if this contract is in excess of $2,000 and is federally funded, the Contractor shall
comply with Sections 103 and 107 of the Contract Work Hours Safety Standards Acts (40
U.S.C. 327-333), as supplemented by Department of Labor regulations at 29 CFR part 5. To
that end, the Contractor shall compute the wages of every mechanic and laborer on the basis of
a standard workweek of 40 hours. Work in excess of the standard workweek is permissible,
provided that the worker is compensated at a rate of not less than 1-1/2 times the basic rate of



pay for all hours worked in excess of 40 hours in the workweek. The Contractor shall ensure
that no laborer or mechanic is required to work in surroundings or under working conditions
which are unsanitary, hazardous, or dangerous.

Section 12. CLEAN AIR ACT AND FEDERAL WATER POLLUTION CONTROL ACT.

If this contract is in excess of $100,000 and is federally funded, the Contractor shall comply with
all applicable standards, orders, or regulations issued pursuant to the Clean Air Act (42 U.S.C.
7401 et seq.) and the Federal Water Pollution Control Act as amended (33 U.$.C. 1251 et seq.)

Section 13. CONTRACTOR'S CERTIFICATIONS.
The Contractor hereby certifies under oath:

(a) That if this Contract is in excess of $100,000 and is federally funded, the
Contractor will abide by the Byrd Anti-Lobbying Amendment (31 U.S.C.1352), and more
specifically:

(1} That no federal appropriated funds have been paid or will be paid, by or
on behalf of the undersigned, to any person for influencing or attempting to

influence an officer or employee of any agency, a Member of Congress, an officer or

employee of Congress, or an employee of a Member of Congress, in connection with

the awarding of this Federal contract and the extension, continuation, renewal,
amendment, or modification of this Federal contract; and

(2) That if any funds other than Federal appropriated funds have been paid
or will be paid to any person for influencing or attempting to influence an officer or
employee of any agency, a Member of Congress, an officer or employee of Congress,
or an employee of a Member of Congress in connection with this Federal contract, the
Contractor will complete and submit Standard Form-LLL, "Disclosure Form to Report
Lobbying", in accordance with its instructions; and

{3} That the Contractor will include the ilanguage of this certification in all
subcontracts, and that all subcontractors shall certify and disclose accordingly.

THIS CERTIFICATION IS A MATERIAL REPRESENTATION OF FACT UPON WHICH
RELIANCE WAS PLACED WHEN THIS THE AWARD OF THIS CONTRACT WAS
MADE. ANY PERSON WHO FAILS TO FILE THE REQUIRED CERTIFICATION
SHALL BE SUBJECT TO A CIVIL PENALTY OF NOT LESS THAN $10,000 AND NOT
MORE THAN $100,000 FOR EACH FAILURE.

(b) Drug-Free Workplace Act of 1988 (42 U.S.C. 701):
That, if this Contract is federally funded, the Contractor will provide a drug-free workplace and
comply with the HUD rules contained in 24 CFR part 24M, including notification to employees
that the unlawful manufacture, distribution, dispensing, possession or use of a controlled
substance is prohibited; that action will be taken against employees violating the prohibition;
and that an employee who is convicted of manufacturing, distributing, dispensing, possession,
or use of a controlled substance may be terminated or required to participate in a drug abuse
assistance or rehabilitation program approved for such purpose by a Federal, State, or local
heaith, iaw enforcement, or other appropriate agency.




(c) Debarment and Suspension: That the Contractor is a duly licensed general
contractor, and

(1) That neither the Contractor nor any of its principal employees are on the
General Services Administration's List of Parties Excluded from Federal Procurement or
Nonprocurement Programs [E.O. 12549 and E.O. 12689 at 24 CFR part 24, applicable
to contracts exceeding the small purchase threshold of fixed by 41 U.S.C. 403 (1) |;
and

(2) That the Contractor has not been debarred or suspended by any state
agency or city or town in the Commonwealth of Massachusestts.

(d) Organization and Authority: That the Contractor is a duly organized and validly
existing (corporation/general partnership/limited partnership, trust, or sole
proprietorship) and is qualified fo do business and is in good standing in the Commonwealth of
Massachusetts; that this Contract has been duly executed and delivered on behalf of the
Contractor by its pursuant to and in full compliance with
the authority granted by the Contractor's organizational documents and/or (in the case of a
corporation) by a vote taken at duly called meeting at which a quorum was present and voting;
that such authority is stilf in full force and effect as of the date of execution of this Contract; and
that the person executing this Contract is the present holder of the title which he or she purports
to hold.

{e) Noncollusion: That the bid upon which this Coniract was based was made
without collusion or fraud with any other person and was in all respects bona fide and fair. As
used in this paragraph, the word "person” shall mean any natural person, joint venture,
partnership, corporation, or other business or legal entity.

(f) Tax Compliance: That the Contractor is in full compliance with all federal and
state laws relating o income taxes, and has paid all real estate and personal property/excise
taxes, water charges, fines and other municipal lien charges due to the City of Somerville, and
the Contractor's Federal Tax Identification Number

is #

Section 14. CONTRACTOR'S RECORDS.

{a) Federal Requirements: The Contractor shall permit the City, HUD and/or any
other administering agency named herein, the Comptroller General of the United States, or any
of their duly authorized representatives, o have access to any books, documents, papers, and
records of the Contractor which are directly pertinent o a specific HUD program for the purpose
of making audits, examinations, excerpts, and transcriptions.

(2) State Requirements: In accordance with G.L. Chapter 30, §39R, for
contracts in an amount or estimated amount greater than $100,000: (i} the General Contractor
shali make and keep for at least six years after final payment, books, records, and accounis
which in reasonable detail accurately and fairly reflect the transactions and dispositions of the
Contractor; and (ii) until the expiration of six years after final payment, the office of the
Inspector General and the Commissioner of Capital Asset Management and Maintenance shall
have the right {0 examine any books, documents, papers or records of the Contractor or of his




subcontractors that directly pertain to and involve transactions relating to the Contractor or his
subcontractors; and (iii) the Contractor shall describe any change in the method of maintaining
records or recording transactions which materially affect any statements filed with the Awarding
Authority, including in his description the date of the change and reasons therefor and shall
accompany said description with a letter from the Contractor’s independent certified public
accountant approving or otherwise commenting on the changes; and (iv) the Contractor shall
have filed a Statement of Management on Internal Accounting Controls, as described in
paragraph “(1)" below prior {o the execution of the Contract; and (v) the Contractor has filed
prior to execution of the Contract and will continue to file annually, an Audited Financial
Statement for the most recent completed fiscal year as set forth in paragraph “(2)” below.

(1) The Statement of Management on Internai Accounting Controls is a written
statement certifying that the system of internal accounting controls of the Contractor and
its subsidiaries reasonably assures that transactions are executed in accordance with
management’s general and specific authorization; that transactions are recorded as
necessary to permit preparation of financial statements in conformity with generally
accepted accounting principles and to maintain accountability for assets; that access to
assets is permitted only in accordance with management’s general or specific
authorization; and that recorded accountability for assets is compared with the existing
assets at reasonable intervals and appropriate action was taken with respect to any
difference.

(2) The Audited Financial Statement is a statement prepared and signed by an
independent certified public accountant, stating that he has examined the Statement of
Management on internal accounting controls, and expressing an opinion as to (i)
whether such representations of management are, in addition, reasonable with respect
to transactions and assets in amount which would be material when measured in
relation to the applicant’s financial statements.

The Contractor shall annually file with the Commissioner of Capital Asset Management
and Maintenance during the term of the contract a financial statement prepared by an
independent certified public accountant on the basis of an audit by such accountant. The final
statement filed shall include the date of final payment. All statements shall be accompanied by
an accountants report. Such statements shall be made available to the Awarding Authority
upon reguest.

(c) Records and statements required to be made, kept or filed under the provisions
of this section shall not be public records as defined in G.L. 4, §7 or equivalent federal
legislation. They shall not be made available to the public, but shali be available only to the
governmental authorities named herein.

Section 15. CONFLICT OF INTEREST LAWS.

The City and the Contractor shall comply with all federal and state conflict of interest

statutes and regulations.

Section 16. EVENTS OF DEFAULT.

The following shall be considered Events of Defaulf:



a. The Contractor makes a written admission of the Contractor's inability to pay debts;
or the Contractor becomes the debtor or defendant in (i) a voluntary or involuntary petition in
bankruptcy, (ii} a petition for appointment of a receiver, (iii) a levy of an attachment or
execution, (iv) an assignment for the benefit of creditors, (v) a winding up or dissolution of a
parinership or corporation; or (vi) any other proceeding under which a court of competent
jurisdiction assumes custody or control over the Contractor.

b. The Contractor fails to prosecute the work with such diligence as will, in the
reasonable estimation of the City, ensure substantial completion within the time specified in the
Contract Documents; and/or :

c. The Contractor is in breach of the Contract Documents and has failed to cure such
breach after written notice from the City specifying 1) the breach, 2) what must be done to cure
the breach; and 3} the time within which the breach must be cured.

Section 17. REMEDIES UPON DEFAULT.

a. HWD Action. If the Contractor is in default, HUD and/or any other administering
agency named herein may, with or without the consent of the City, cancel,

suspend, or terminate this Contract in whole or in part; require the withholding or disallowance
all or part of the funding for the project; declare the contractor ineligible for further Government
contracts or avail itself of any other remedies available under the law.

b. City Action. If the Contractor is in default, the City may elect to do any or all of
the following: 1) temporarily withhold cash payments pending correction of the deficiency;
and/or 2) terminate this Contract, and

{a) hold the Contractor and its sureties liable in damages;
(b} require the Contractor's sureties to complete the Contract;

(c) take possession and use any materials, machinery, implements, and tools on
the site, without liability for loss or damage, following which use, the Contractor shall be liable
for their removal from the site;

(d) complete the work using the services of another contractor (in which
case the City shall have no obligation fo use a competitive process to obtain the lowest contract
prices) and look to the Contractor and the Contractor's sureties for the difference between the
cost o complete the work and the contract sum hereunder.

Section 18. TERMINATION WITHOUT CAUSE.

The City may terminate this Contract without cause by written notice to the Contractor,
in which case, the Contractor shall be compensated for reasonable costs incurred up to the
date of termination, calculated on a percentage completion basis using the progress schedule
and schedule of values. The City shall aiso compensate the Contractor for non-terminable
obligations properly incurred by the Contractor prior to termination; provided however, that the



Contractor shall use its best efforts to mitigate the cost of such non-terminable obligations and
shall in no event incur any new obligations after the date of termination.

Section 19. INSURANGE

The Contractor shall obtain and maintain in full force and effect the insurance coverage
required under Appendix C and shall furnish the City with current certificates of insurance
naming the City of Somervilie as a certificate holder.

Section 20. INDEMNIFICATION.

The Contractor shall indemnify, defend, and save harmless the City from and against any and
all liabilities, losses, damages, costs, expenses (including reasonable attorneys' fees), causes
of action, suits, claims, and demands and shall pay any judgment entered against the City on
account of personal injuries or damage to property arising out of the work of this Contract.

Section 21. NOTICES.

Notices shall be in writing, and may be transmitted by mail, federal express, or fax, provided
such transmittal is evidenced by a U.S. Mail or Federal Express return receipt or a fax-
generated receipt showing the number to which the fax transmission was made:

(a) to the Contractor, at the address set forth in this Agreement or such other
address as the Contractor may have designated from time to time in writing, or to
FAX #
(b) to the City, addressed to
Purchasing Director
93 Highland Avenue
Somerviile, MA 02143
or to FAX #617-625-1344
Notices shall be deemed given when mailed or faxed.

Section 22. MODIFICATION.

No amendment or modification to this Agreement shall take effect unless it is in writing, signed
by all parties.

Section 23. ASSIGNMENT/SUBCONTRACTING.

The Contractor shall not assign or subcontract this Agreement or
any portion of the work without the prior written consent of the City.

Section 24. GOVERNING LAW,

This Agreement shall be governed by the laws of the Commonwealth of Massachusetts and the
United States of America.



Section 25, SEVERABILITY.

in the event that any provision of this Agreement is found {o be legally unenforceable, the
remainder of the Agreement shall remain in full force and effect.

Section 26, NON-APPLICABILITY OF FEDERAL REQUIREMENTS.

If this section is checked, i means {hat this contract has not been funded with federal funds and
the obligations and requirements under federal law which are set forth in this contract do not
apply.

X {check here)



SPECIAL PROVISIONS

Completion Date

This confract will be in effect one year from 1/1/2006 through 12/31/2006.

Bonds

Alabor and materials bond in the amount of $25,000 will be required by the successful bidder.
Note: The successful bidder agree that if he is selected as the contractor, he will, within five (5}
days, Saturdays, Sundays and legal holidays excluded, after presentation thereof by the
Awarding Authority, execute a contract in accordance with the ferms of this bid and furnish a
labor and materials bond from a surety company gualified to do business under the laws of the
Commonwealth of Massachusetts and satisfactory to the Award Authority in the amount stated.

Insurance

The contractor must provide the following insurance certificates before the contract can be fully
executed:

General Liability: $2,000,000
Automobile: $2,000,000
Workers’ Compensation: as required by General Law

The Certificates of Insurance must show the City of Somerville as the Certificate Holder and as
Additional Insured. Should any policies be cancelled before the expiration date, the issuing
company must send written notice to the City 30 days prior to cancellation.

Prevailing Wage Law

Bidders will be required to comply with the Prevailing Wage Laws, M.G.L. ¢. 149. Every bidder
will be required to submit a certified payroll to the City every week. The City wili take an active
roll in reviewing and monitoring these payrolls weekly. If the City suspects any violations, the
City will report them to the Altorney General's Fair Labor and Business Practices Division. The
Attorney General's office, after conducting an investigation and a hearing can order the bidder
to halt work, if it finds prevailing wage violations. Within fifteen days after completion of its
portion of the work, the bidder must submit a Statement of Compliance with the prevailing wage
law. The City reserves the right to conduct hearings on bids that are significantly below the
average bid price submitted on a project, to make findings of fact, and determinations. Weekly
payrolls are public records and the bidder shall make them available upon request. The bidder
is required to keep these records for a period of three years from the date of compietion of this
contract.



GENERAL TERMS AND CONDITIONS
1. CONTRACTOR'S OBLIGATION

The Contractor shall and will, in good workmaniike manner, do and perform all work and furnish
all supplies and materials, machinery, equipment, facilities and means, except as herein
otherwise expressly specified, necessary or proper to perform and complete ail the work
required by this contract, within the time herein specified, in accordance with the provisions of
this contract and said specifications and in accordance with the plans and drawings, and in
accordance with the directions of the Design Professional or DPW as given from time to time
during the progress of the work. He shall furnish, erect, maintain and remove such construction
plant and such temporary works as may be required.

The Contractor shall observe, comply with and be subject to all terms, conditions, requirements
and limitations of the contract and specifications, and shall do, carry on and complete the entire
work to the satisfaction of the Design Professional and DPW.

2. PERFORMANCE/PAYMENT BONDS

The Contractor shall furnish a performance bond in an amount at least equal to one hundred
percent (100%) of the contract price as security for the faithful performance of this Contract and
also a payment bond in an amount not less than one hundred percent {100%) of the confract
price or in a penal sum not less than that prescribed by State, territorial or local law, as security
for payment of all persons performing faber on the project under this contract and furnishing
materials in connection with this contract. The performance bond and the payment bond may be
in one or in separate instruments in accordance with local law, and shall to the extent feasible be
in the form developed by the American Institute of Architects (AIA).

3. DESIGN PROFESSIONAL'S AUTHORITY

The Design Professional shall give orders and directions contemplated under the contract and
specifications, relative to the execution of the work. The Design Professional shall determine the
amount, quality, acceptability and fitness of several kinds of work and the construction thereof.
The Design Professional's estimates and decisions shall be final and conclusive, except as
herein otherwise expressly provided. In case any questions shall arise between the parties
hereto relative to said contract or specifications, the determination or decision of the Design
Professional shall be a condition precedent fo the right of the Contractor to receive any money or
payment for work under this contract affected in any manner or to any extent by such question.
The Design Professional shall decide the meaning and intent of any portion of the specifications
and of any plans or drawings where the same may be found obscure or be in dispute. Any
differences or conflicts in regard to their work which may arise between the Contractor under this
contract and other Contractors performing work for DPW shall be adjusted and determined by
the Design Professional.  in accordance with Chapter 30, section 30P of the General Laws the
Design Professional’s decision on inerpretation of the specifications, approval of equipment or
material, or any other approval, or progress of the work, shall be made promptly and, in any
event, no later than thirty days after a written submission for decision; but if such decision
requires extended investigation and study, the Awarding Authority or the Design Professiona!
shall give the party making the submission written notice of the reasons why the decision cannot
be made within the thirly day period and the date by which the decision will be made.



SUBCONTRACTING

a. The Contractor may utilize the services of specialty subcontractors on those parts of the
work which, under normal contracting practices, are performed by specialty subcontractors,
subject to the provisions of this section.

b. The Contractor shall not award any work {o any subcontractor without prior written
approval of DPW, which approval will not be given until the Contractor submits a written
approval statement concerning the proposed award to the subcontractor, which statement
shall contain such information as DPW may require. All subcontracts subject to Mass.
General laws, Chapter 149, Sections 44A-J, shall comply with the filed sub-bid requirements
of that statute.

c. The Contractor shall be as fully responsible for the acts and omissions of his
subcontractors, and of persons either directly or indirectly employed by them, as he is for
the acts and omissions of persons directly employed by him.

d. The Contractor shall cause appropriate provisions to be inserted in all subcontractors
relative to the work to bind subcontractors to the Contractor by the Terms of the General
Conditions and other contract documents insofar as applicable to the work of
subcontractors and to give the Contractor the same power as regards terminating any
subcontract that DPW may exercise over the Contractor under any provision of the contract
documents.

e. Nothing contained in this contract shall create any contractual relation between any
subcontractor and DPW.

PERMITS AND CODES

a. It shall be the Contractor’'s responsibility to obtain and pay for all permits required in
connection with the work. Unless otherwise agreed by the Awarding Authority in writing, the
Contractor shall, prior to commencement of the work, (i) meet with the City of Somerville
Inspectional Services Department to determine what permits are needed for the work; (ii)
obtain all such permits; and (iii) provide copies of such permits to the Awarding Authority.
Permits shall include, without limitation, demolition, foundation, digsafe, and building
permits; permits for removal, sealing up, or installation of utilities, including gas, electrical,
water and sewer; and permits for obstructing public streets and sidewalks.

b. The Contractor shall comply with all state and local laws, ordinances, and codes.
Before installing any work, the Contractor shall examine the Drawings and Technical
Specifications for compliance with applicable laws, ordinances, and codes and shall
immediately report any discrepancy to OHCD. Where the requirements of the Drawings and
Technical Specification fail to comply with applicable laws, ordinances, or codes, OHCD will
adjust the Contract by change order to conform to such laws, ordinances or codes {uniess
waivers in writing covering the differences have been granted by the governing body or
department) and make appropriate adjustment in the Contract Price or stipulated unit
prices. Should the Contractor fail to observe the foregoing provisions and proceed with the
construction, (notwithstanding the fact that such construction is in compliance with the



Drawings and Technical Specifications), the Contractor shall remove such work without cost
to OHCD, and a change order will be issued to cover only the excess cost that the
Contractor would have been entitied to receive if the change had been made before the
Contractor commenced work on the items involved.

¢. Notwithstanding the generality of the foregoing, the Contractor shall comply with federal,
state and local laws, ordinances, and codes governing the disposal of excavation materials,
and debris and rubbish on and off the Project site.

. ADDITIONAL INSTRUCTIONS AND DETAIL DRAWINGS

The Contractor will be furnished additional instructions and detail drawings as necessary to
carry out the work included in the contract. The additional drawings and insiructions thus
supplied to the Contractor will coordinate with the Contract Documents and will be so
prepared that they can be reasonably interpreted as part thereof. The Contractor shall carry
out the work in accordance with the additional detail drawings and instructions. The
Coniractor and the Design Professional or DPW will prepare jointly (a) a schedule, fixing the
dates at which special detail drawings will be required, such drawings, if any, to be
furnished by the Design Professional or DPW in accordance with said schedule, and (b) a
schedule fixing the dates for the submission of shop drawings, the beginning of
manufacture, testing and insiallation of materials, supplies and equipment, and the
completion of the various parts of the work; each such schedule to be subject to change
from time to time in accordance with the progress of the wark.

. TECHNICAL SPECIFICATIONS AND DRAWINGS

Anything mentioned in the Technical Specifications and not shown on the Drawings, or
shown on the Drawings and not mentioned in the Technical Specifications, shall be of like
effect as if shown on or mentioned in both. In case of any discrepancy in Drawings, or
Technical Specifications, the matter shall be immediately submitted to the Designer or DPW
for a decision. Said discrepancy shall not be adjusted by the Contractor, save only at his
own risk and expense.

SHOP DRAWINGS

a. All required shop drawings, machinery, details, layout drawings, etc. shall be submitted
to the Designer or DPW for approval sufficiently in advance of requirements to afford ample
time for checking, including time for correcting, resubmitting and rechecking if necessary.
The Contractor may proceed, only at his own risk and expense, with manufacture or
installation of any equipment or work covered by said shop drawings, etc. until they are
approved, and no ciaim by the Contractor for extension of the Contract time will be granted
by reason of his failure in this respect.

b. Any drawings submitted without the Contractor's stamp of approval will notf be
considered and will be returned to him for proper resubmission. If any drawings show
variations from the requirementis of the Contract because of standard shop practice or other
reason, the Contractor shall make specific mention of such variation in his lefter of
transmittal in order that, if acceptable, suitable action may be taken for proper adjustment of
Contract price and/or time. Otherwise the Contractor will not be relieved of the



16.

responsibility for executing the work in accordance with the Contract even though the
drawings have been approved.

c. If a shop drawing is in accord with the Contractor or involves only a minor adjustment in
the interest of DPW not involving a change in Contract price or time, the Designer or DPW
may approve the drawing. The approval shall be general and shall not relieve the
Contractor from his responsibility for adherence fo the contract or for any error in the
drawing and shall contain in substance the following: "The modification shown on the
atiached drawing is approved in the interest of DPW to affect an improvement for the
Project and is ordered with the understanding that it does not involve any change in the
Contract Price or time; that it is subject generally to all Contract stipulation and covenants;
and that it is without prejudice to any and all rights of DPW under the Contract and surety
bond or bonds.”

MATERIALS AND WORKMANSHIP

a. Unless otherwise specificaily provided for in the Technical Specifications, all
workmanship, equipment, materiais and articles incorporated in the work shall be new and
the best grade of the respective kinds for the purpose. Where equipment, materials,
articles or workmanship are referred to in the Technical Specifications as "equal to" any
particular standard, the Designer shall decide the question of equality.

b. The Contractor shall furnish io DPW for approval the manufacturer's detailed
specifications for all machinery, mechanical equipment and other equipment articles and
materials, together with complete information as to type, performance characteristics, and
all other pertinent information. Machinery, mechanical and other equipment, materials or
articles installed or used without such prior approval shall be at the risk of subsequent
rejections.

c. Materials specified by reference to the number or symbol of a specific standard, such as
an A.S.T.M. Standard, or a Federal Specification or other similar standard, shall comply with
requirements in the latest revision thereof and any amendment or supplement thereto in
effect on the date of the invitation for Bids, except as limited to type, class or grade, or
modified in such reference. The standards referred to, except as medified in the Technical
Specifications, shall have full force and effect as though printed therein.

f. DPW may require the Contractor to dismiss from the work such employee or employees
as, DPW or the Designer may deem incompetent, careless, or insubordinate.

SAMPLES

a. The Contractor shall/promptly submit all material and equipment sampiles called for in
the Contract Documents or required by the Designer or DPW. No such material or
equipment shall be manufactured or delivered to the site, except at the Contractor's own
risk and expense, until the required samples have been approved in writing by DPW or the
Designer. Any delay in the work caused by late or improper submission of samples for
approval shall not be considered just cause for an extension of the contract time.

Each sample submitted by the Contractor shali carry a label giving the name of the
Contractor, the project for which it is intended, and the name of the producer. The
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accompanying letter from the Contractor shall state that the sample complies with Coniract
requirements, shall give the name and brand of the product, its place of origin, the name
and address of the producer and all specifications or other detailed information which will
assist the Designer in passing upon the accepiability of the sample promptly. It shall also
state that all materials or equipment fumished for use in the project will comply with the
sample.

b. Approval of any sample shall be general only and shall not constitute a waiver of DPW's
right to demand full compliance with Confract requirements. After actual deliveries, the
Designer will have such check tests made as he deems necessary in each instance and
may reject materials and equipment for cause, even though such materials and equipment
have been given general approval. If materiais or equipment which fail fo meet check tests
have been incorporated in the work, the Designer will have the right to cause their removal
and replacement by proper materials and equipment or to demand and secure such
reparation by the Contractor as is equitable.

¢. Except as otherwise specifically stated in the Contract, the costs of samples and tests
will be as follows:

(1) The Contractor shall furnish without extra cost, including packing and delivery
charges, all samples required for testing purposes, except those samples
taken on the Project by the Designer.

(2) The Contractor shall assume all costs of retesting materials which fail to
meet confract requirement,

(3) The Contractor shall assume all costs of testing materials offered in
substitution for those found deficient,

INSPECTION OF THE WORK

a. All materials and workmanship shall be subject to inspection, examination, and/or testing
by DPW or its designated representative. DPW shall have the right fo reject defective
material and workmanship and require it to be promptly segregated and removed from the
Project Area and replaced with materials and workmanship of specified quality without
charge. If the Contractor fails to proceed at once with the correction of rejected materials
and workmanship, DPW may proceed to correct the work itself and charge the cost of the
same against any monies which may be due the Confractor; without prejudice to any other
rights or remedies of DPW.

b. The Contractor shall furnish promptly all materials reasonably necessary for any tests
which may be required. All tests will be performed in such manner as not to delay the work
unnecessarily and will be made in accordance with the provisions of the Technical
Specifications.

¢. The Contractor shall notify DPW sufficiently in advance of covering or concealing any
work in order to permit proper inspection. If any work is covered or concealed without the
consent of DPW, the Contractor shall uncover and recover such work for inspection at the
contractor's expense, when so requested by DPW. Should it be considered necessary or
advisable by DPW to examine work already completed and covered, the Contractor shall on



request promptly uncover said work. If such work is found to be defective in any important
or essential respect the Contractor shall defray all the expenses of such examination and of
satisfactory reconstruction. If, however, such work is found fo meet the requirements of the
Contract, the actual cost of labor and material necessarily involved in the examination and
replacement, plus an additional amount equal to that allowed for change orders shall be
allowed the Contractor and he shall, in addition, if completion of the work of the entire
Contract has been delayed thereby, be granted a suitable extension of time on account of
the additional work involved.

d. Whenever the quantity justifies it, inspections of work may be made at the place of
production, manufacture or shipment, in which case, acceptance shall be final, except as
regards (1) latent defects, (2) damage or loss in fransit; or (3) fraud or such gross mistakes
as amount to fraud. Otherwise, inspections of materials shall take place at the Project Site.

&. No examination, inspection, or testing, by DPW or its agent shall relieve the Contractor
or the Contractor's sureties of liability for defective materials or workmanship.

f. Any inspection party may include one or more HUD representatives and one or more
representatives of each depariment of the City having jurisdiction over the work being
inspected.

12. DEDUCTION FOR INCORRECTED WORK

If DPW deems it expedient not to require the Contractor to correct work not done in
accordance with the Contract Documents, an equitable deduction from the Contract Price
will be made by agreement between the Contractor and DPW. Any dispute regarding such
deduction shall be subject to settlement, in case of dispute, as herein provided.

13. CONSTRUCTION SUPERINTENDENT

At the site of the work the Contractor shall employ a construction superintendent or foreman
who shall have full authority to act for the Coniractor. Such representative shall be
acceptable to the Design Professional or DPW and shall continue in that capacity for the
duration of the job unless he ceases to be on the Contractor's payroll.

14. ACCIDENT PREVENTION

a. The Contractor shall exercise proper precaution at all times for the protection of
persons and property and shall be responsible for all damages to persons or property,
either on or off the site, which occur as a result of his prosecution of the work. The safety
provisions of applicable laws and building and construction codes shall be observed and the
Contractor shall take or cause to be taken such additional safety and health measures as
DPW may determine to be reasonably necessary. Machinery, equipment and all hazards
shall be guarded in accordance with the safety provisions of the "Manual of Accident
Prevention in Consfruction" published by the Associated General Contractors of America,
Inc., to the extent that such provisions are not in conflict with applicable local laws.

b. The Contractor shall indemnify and save harmless DPW from any claims for
damages resulting from personal injury and/or death suffered or alleged to have been
suffered by any person as a result of any work conducted under this Contract.
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EXISTING UTILITY LINES

Should the Contractor in the execution of his work uncover or discover utility service lines
not indicated on the relevant drawings, or that do not show signs of singular service o any
existing structures being demoiished, the Contractor shall cease work in that area
immediately and promptly notify the Public Works Department. Within forty-eight hours, the
Pubiic Works Depariment will inspect the site and issue wrilten instructions fo the
Contractor. The Contractor shall proceed with only after such written instructions have been
received and shall proceed in full compliance with such instructions.

The above mentioned situation or similar circumstances and/or modification if any, shall not
relieve the Contractor from his responsibiliies in this Confract and also it is without
prejudice to any and all rights of DPW covering this said contract and surety or bonds.

CARE OF WORK

a. The Contractor shall be responsible for all damages o persons or property that
occur as a result of the Contractor's fault or negligence in connection with the prosecution
of the work and shall be responsible for the proper care and protection of all materials
delivered and work performed until compietion and final acceptance by DPW.

b.  The Contractor shall provide sufficient competent watchmen, both day and night,
including Saturdays, Sundays and holidays, as necessary, from the time the work is
commenced until final completion and acceptance. Sufficient lighting shall be provided to
aid in the prevention of injury fo passersby or vandalism to the property or other illegal
activities.

c. Inanemergency affecting the safety of life or property, including adjoining property,
the Contractor, without special instructions or autharization from DPW is authorized to act
at his discretion to prevent such threatened loss or injury, and he shall so act. He shail
likewise act if-instructed to do so by DPW. Any compensation claimed by the Contractor
on account of such emergency work will be determined by DPW as provided in the
Section - CHANGES IN THE WORK.

d. The Contractor shall avoid damage as a result of its operations to existing sidewalks,
streets, curbs, pavements, utiliies (except those which are to be replaced or removed),
adjoining property, etc. and the Contractor shall at its own expense completely repair any
damage thereto caused by its operations.

e. The Contractor shall shore up, brace, underpin, secure, and protect as may be
necessary, all foundations and other parts of existing structure adjacent to, adjoining, and
in the vicinity of the site, which may be in any way affected by the excavations or other
operations connected with the construction of the improvements embraced in this
Contract. The Contracfor shall be responsible for the giving of any and alf required
notices to any adioining or adjacent property owner or other party before the
commencement of work. The Contractor shall indemnify and save harmiess the City of
Somerville and/or DPW from any liability for damages on account of settlement or the
loss of lateral support of adjoining property resuiting from the Contractor's failure fo
comply with this section.
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WEATHER PROTECTION

a. In the event of temporary suspension of work, during inclement weather, the
Contractor will carefully protect and will cause his subcontractors to carefully protect all
work and materials against damage or injury from the weather. If, in the opinion of the
Design Professional or DPW, any work or materials shall have been damaged or injured
by reason of failure on the part of the Contractor or any of his Subcontractors so to
protect the work, such work or materials shall be removed and replaced at the expense of
the Contractor.

b. ltis the intent of these Specifications to require that, in all Chapter 149, s. 94A
contracts, the General Contractor shall provide temporary enclosures and heat fo permit
construction work to be carried on during the months of November through March in
compliance with M.G.L. Chapter 149, Section 44D (G). These Specifications are not to
be construed as requiring enclosures or heat for operations that are not economically
feasible to protect in the judgment of DPW. Included in the preceding category, without
limitation, are such items as site work, excavation, pile driving, steel erection, erection of
certain "exterior" wall panels, roofing, and similar operation:

(1) "WEATHER PROTECTION" shall mean the temporary protection of that work
adversely affected by moisture, wind and cold, by covering, enclosing and/or heating.
This protection shall provide adequate working areas during the months of November
through March as determined by the Design Professional and consistent with the
approved construction schedule to permit the continuous progress of all work necessary
to maintain an orderly and efficient sequence of construction operations. The General
Contractor shall furnish and install all "Weather Protection" material and be responsible
for all costs, including heating required to maintain a minimum temperature of 40 degrees
F, at the working surface. This provision does not supersede any specific requirements
for methods of construction, curing of materials or the applicable General Conditions set
forth in the Contract Articles with added regard to performance obligations of the
Contractor.

(2} Within 30 calendar days after his award of coniract, the General Contractor shali
submit in writing to DPW for approval, three copies of his proposed methods for "Weather
Protection”.

(3) Installation of weather protection and heating devices shall comply with all safety
regulations including provisions for adequate ventilation and fire protection devices.
Heating devices which may cause damage to finish surfaces shall not be used.

(4) The General Contractor shall furnish and install one accurate Fahrenheit
thermometer at each work area as designated by the Designer. However, one additional
accurate Fahrenheit thermometer shall be provided for every 2,000 square feet of floor
space where the work areas exceed 2,000 square feet,

SANITARY FACILITIES
The Contractor shall furnish, install and/or maintain ample sanitary facilities for the

workmen. As the needs arise, a sufficient number of enclosed temporary toilets shall be
conveniently placed as required by the sanitary codes of the State and Local



19.

20.

21.

Government. Drinking water shall be provided from an approved source, so piped or
transported as to keep it safe and fresh and served from single service containers or
salisfactory types of sanitary drinking stands or fountains. All such facilities and services
shall be furnished in strict accordance with existing and governing health regulations.
Nothing in this Section shall be construed as forbidding the use of facilities available in
existing buildings on the job site if they meet the above requirements and the use of them
will not interfere with the progress of the work.

USE OF PREMISES AND REMOVAL OF DEBRIS

The Contracior expressly undertakes at his own expense:

a. to store his apparatus, materials, supplies and equipment in such orderly fashion
at the site of the work as will not unduly interfere with the progress of his work or the
work of any other contractors;

b. fo place upon the work or any part thereof, only such loads as are consistent with
the safety of that portion of the work.

c. to clean up frequently all refuse, rubbish, scrap materials and debris caused by
his operations, to the end that at all times the site of the work shall present a neat,
orderly and workmanlike appearance.

d. before final payment to remove ali surplus materiai, false work, temporary
structure, inciuding foundations thereof, plant of any description and debris of every
nature resulting from this operations, and to put the site in a neat, orderly condition.

e. to effect all cutting, fitting or patching of his work required to make the same to
conform to the plans and specifications and, except with the consent of the Design
Professional or DPW net to cut or otherwise work of any other contractor.

COORDINATION WITH OTHER CONTRACTORS

The Contractor shall coordinate his operations with those of other Contractors.
Cooperation will be required in the arrangement for the storage of materials and in the
detailed execution of work. The Contractor, including his subcontractors, shall keep
informed of the progress and the detail work of other Contractors and shall notify the
Design Professional or DPW immediately of lack of progress or defective workmanship
on the part of other Contractors. Failure of a contractor to keep informed of the work
progressing on the site and failure to give notice of lack of progress of defective
workmanship by others shall be construed as acceptance by him of the status of the work
as being satisfactory for proper coordination with his own work.

QUANTITIES OR ESTIMATES

Wherever the estimated quantities of work to be done and materials to be furnished
under this contract are shown in any of the documents including the proposal, they are
given for use in comparing bids and the right is especially reserved herein otherwise
specifically limited, to increase or diminish them as may be deemed reasonably
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necessary or desirable by DPW to complete the work contemplated by the contract, nor
shall any such increases or diminution shall in no way violate this contract, nor shall any
such increase or diminution give cause for claims or jiability for damages.

DISPUTES

a. All disputes arising under this Contract or its interpretation, whether involving law of
fact or both, or exira work, and all claims for alleged breach of Contract shall within ten
(10) days of commencement of the dispute be presented by the Contractor to DPW for
decision. All papers pertaining {o claims shall state the facts surrounding the claims in
sufficient detail to identify the claim, with its character and scope. In the meantime, the
Contractor shall proceed with the work as directed. Any claim not presented within the
fime limit specified in this paragraph shall be deemed to have been waived, except that if
the claim is of a continuing character and notice of the claim is not given within ten (10)
days of its commencement, the claim will be considered only for a period commencing ten
(10) days prior to the receipt by DPW of notice thereof.

b. The Contractor shall submit proof of the Contractor's claim in detail. Each decision by
DPW will be in writing and will be mailed to the Contractor by registered or certified mail,
return receipt requested.

c. lf the Contractor does not agree with DPW's decision the Contractor shall not delay
the work, but shall notify DPW promptly that he is proceeding with the work under protest
and he may then except the matter in question from the final release.

LAND AND RIGHTS-OE-WAY

Prior to the start of construction, DPW shall obtain all lands and rights-of-way necessary
for the carrying out and completion of work fo be performed under this contract.

WARRANTY OF TITLE

No material, supplies, or equipment to be installed as part of the work shall be purchased
subject to any chattel mortgage or under a conditional sale or other agreement by which
an interest therein or in any part thereof is retained by the seller or supplier. The
Contractor shall warrant good title to all materials, supplies, and equipment installed or
incorporated in the work and, upon completion of all work, shall deliver the same to DPW
free from any claims, liens, or charges. Neither the Contractor nor any person, furnishing
any material or labor for any work covered by this Contract shall have any right to a lien.
Nothing contained in this paragraph, however, shall defeat or impair the right of persons
furnishing materials or labor to recover under any bond given by the Contractor for their
protection, or to recover under any laws permitting such persons fo look to funds due the
Contractor in the hands of DPW. The provisions of this paragraph shall be given to alt
persons furnishing materials for the work when no formal contract is entered into for such
materials,

GENERAL GUARANTY

Neither the final certificate of payment nor any provision in the Confract Documents, nor
partial or entire occupancy of the premises by DPW shall constitute any acceptance of



work not done in accordance with the Contract Documents or relieve the Contractor of
liability in respect to any express warranties or respensibility for faulty materials or
workmanship. The Coniractor shall remedy any defects in the work and pay for any
damage to other work resulting therefrom, which shall appear within a period of one year
from the date of final acceptance of the work unless a longer period is specified. DPW
will give notice of observed defects with reasonable prompiness.

26. REVIEW OF RECORDS

DPW, its authorized representative and agents and the HUD Representative for the
Secretary shall, at all imes have access to and be permitted to observe and review all
work materials, equipment, payrolls, personnel records, employment conditions, material
invoices, and other relevant data and records pertaining to this Contract, provided,
however, that all instructions and approval with respect to the work will be given to the
Contractor only by DPW through its authorized representatives or agents.

DPWICITY OF SOMERVILLE CDBG/CONSTRUCTION CONTRACT
INSURANCE REQUIREMENTS

The Vendor/Confractor shall maintain in full force and effect during the duration of this contract

insurance issued by companies qualified tc do business in the Commonwealth of

Massachusetts, as follows: '

a) COMMERCIAL GENERAL LIABILITY, in primary amounts not less than:

$ 2,000,000.00 per occurrence
$ 2,000,000.00 aggregate

b) AUTOMOBILE LIABILITY, including the use of all vehicles owned, ieased, hired or
borrowed, with limits not less than $ 2,000,000.00 combined single limit covering
work performed under this contract.

c) WORKER?S COMPENSATION, statutory coverage as provided by General Laws,
Chapter 152, as amended.

The Vendor/Contractor shall deposit with City certificates of insurance for such coverage
in form and substance satisfactory to the City, naming the City as an additional insured, and
shall deliver to the City new policies or certificates thereof for any insurance about to expire at
least ten (10) days before such expiration. All such insurance policies shall contain an
endorsement requiring thirty (30) days written neftice to the City prior to cancellation or change
in coverage, scope or amount of any such policy or policies. The Vendor/Coniractor shall
furnish the City with the name and telephone number of the insurance agent and with copies of
the insurance policies and endorsements. The Vendor/Contractor shall submit all changes or
alterations in the policies to the City for its approval.



